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TENDER DOCUMENT  

 

 

TENDER FOR INSTALLATION AND COMMISSIONING OF A 20T 

ELECTRIC OVERHEAD 

              TRAVELLING (EOT) CRANE (MECHANICAL WORKS)  

TENDER REF NO: SNSC/250/2023/2024 

 

CLOSING DATE: 24TH AUGUST, 2023 AT 2.00PM 

                                                                   

 



 

 

INVITATION TO TENDER 

South Nyanza Sugar Company Limited, 
Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

(Procurement Office) 

1. South Nyanza Sugar Company invites sealed tenders for INSTALLATION AND 
COMMISSIONING OF A 20T ELECTRIC OVERHEAD TRAVELLING (EOT) 
CRANE (MECHANICAL WORKS). Tendering will be conducted under open 
competitive method using a standardized tender document. This tender is open to 
ALL eligible Tenderers. 

2. Qualified and interested tenderers may obtain further information and inspect the 
Tender Documents during office hours from 7.30am to 5.00 pm the address given 
below. 

3. Tender documents may be viewed and downloaded for free from the website 
www.sonysugar.co.ke. Tenderers who download the tender document must forward their 

particulars immediately toadministration@sonysugar.co.ke OR  
cochele@sonysugar.co.ke 0208029201/2/3 cell.0722205345 P.O. Box 107-40405 Sare 
Awendo to facilitate any further clarification or addendum. 

4. Tenders be quoted in Kenya Shillings and should include all taxes. Tenders shall 
remain valid for 126 days from the date of opening of tenders. 

5. All Tenders must be accompanied by a tender Security” of KES 100,000.00 (Kenya 
Shilling one hundred thousand only) 

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

7. Completed tenders must be delivered to the address below on or before 24TH 
AUGUST, 2023. Electronic Tenders will not be permitted. 

8. Tenders will be opened immediately after the deadline date and time specified above 
or any dead line date and time specified later. Tenders will be publicly opened in the 
presence of the Tenderers' designated representatives who choose to attend at the 
address below. 

9. Late tenders will be rejected. 

10. The addresses referred to above are: 

 
A. Address for obtaining further information or clarification is as below; 

South Nyanza Sugar Company Limited, 
Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

              (Managing Director Office) Email: administration@sonysugar.co.ke] 

OR 

mailto:administration@sonysugar.co.ke
mailto:cochele@sonysugar.co.ke
mailto:administration@sonysugar.co.ke


 

 

Head of Procurement  

Tel no.020-809200-3/020-8029043, 0722471786 

Email: cochele@sonysugar.co.ke 

B. Address for Submission of Tenders. 
                                       

                                        The Managing Director, 

          South Nyanza Sugar Company Limited, 

off Kisii – Migori Road 

P.O. Box 107  

Sare – Awendo 

(Managing Director Office /Tender Box) 

C. Address for Opening of Tenders. 

South Nyanza Sugar Company Limited, 
Off Kisii – Migori Road 

P.O. Box 107  

Sare – Awendo 

(Managing Director Office /Tender Box) 

 

                     Head of Procurement 

Signature 

Date  

 

 

 

 

 

 

 

 

 

 

 

mailto:cochele@sonysugar.co.ke


 

 

 

PART1: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO 

TENDERERS A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents. The name, identification, and 
number of lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 
a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, 

including if specified in the TDS, distributed or received through the electronic-
procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business 

Day is any day that is an official working day of the Procuring Entity. It excludes official 
public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement 
and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The 
tender submitted by a person shall include a declaration that the person shall not engage in 
any corrupt or fraudulent practice and a declaration that the person or his or her sub-
contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in 
collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed. 
To this effect, Tenders shall be required to complete and sign the “Certificate of Independent 
Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), 
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to permit 
the Procuring Entity to inspect all accounts, records and other documents relating to any 
initial selection process, pre-qualification process, tender submission, proposal submission, 
and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require 
that the firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender. To 
that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the 
firms together with this tender document all in formation that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 
subject to ITT 3.8, or an individual or any combination of such entities in the form of a joint 
venture (JV) under an existing agree mentor with the intent to enter in to such an agreement 
supported by a letter of intent. In the case of a joint venture, all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with the Contract 
terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process 
and, in the event the JV is awarded the Contract, during contract execution. Members of a 
joint venture may not also make an individual tender, be a subcontractor in a separate 
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tender or be part of another joint venture for the purposes of the same Tender. The maximum 
number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to 
participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 

interest shall be disqualified. A tenderer may be considered to have a conflict of interest for 
the purpose of this tendering process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, 
that puts it in a position to influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or 
directly related to consulting services for the preparation or implementation of the 
contract specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or 
professional staff of the Procuring Entity who has the ability to influence the bidding 
process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the 
conflicts teeming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of all 
Tenders in which the firm is involved. Members of a joint venture may not also make an 
individual tender, be a sub-contractor in a separate tender or be part of another joint venture 
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of 
the laws of that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as the case may 
be. This criterion also shall apply to the determination of the nationality of proposed sub-
contractors or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be 
ineligible to tender or be awarded a contract. The list of debarred firms and individuals is 
available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible 
to tender and be awarded Contract(s) only if it is determined by the Procuring Entity to 
meet the following conditions, i.e. if it is: 

http://www.ppra.go.ke/
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i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget 
support from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to 
any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 
country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import 
of goods or contracting of works or services from that country, or any payments to any 
country, person, or entity in that country. 
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the 
Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this 
end, a foreign tenderer shall provide in its tender documentary evidence that this 
requirement is met. Foreign tenderers not meeting this criterion will be automatically 
disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND 
QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, 
If it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and 
if it does not subcontract to foreign firms or individuals more than 10 percent of the contract 
price, excluding provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. 
The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award 
and signature of contract. Application for registration with National Construction Authority 
may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A JV tenderer shall be given opportunity to seek such 
exemption as a condition of award and signature of contract. Application for exemption 
from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 
his/her tax obligations by producing valid tax compliance certificate or tax exemption 
certificate issued by the Kenya Revenue Authority. 

4.0 Eligible goods,  equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 
any country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers 
may be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 
the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

http://www.nca.go.ke/
http://www.cak.go.ke/
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examine and inspect the Site of the Works and its surroundings and obtain all information 
that may be necessary for preparing the tender and entering into a contract for construction 
of the Works. The costs of visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity again stall liability arising from death or personal injury, 
loss of or damage to property, and any other losses and expenses incurred as a result of the 
examination and inspection. 
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including charts, as 
necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 
 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 

below, and which should be read in conjunction with any Addenda issued in accordance 
with ITT 10. 
 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria  
 
Section IV – Tendering Forms 

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  

Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
 
Section IX - Special Conditions of Contract  
 
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 
responsible for the completeness of the Tender document, responses to requests for 
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 
any), or Addenda to the Tender document in accordance with ITT 10. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring 
Entity will respond in writing to any request for clarification, provided that such request is 
received no later than the period specified in the TDS prior to the deadline for submission 
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of tenders. The Procuring Entity shall forward copies of its response to all tenderers who 
have acquired the Tender documents in accordance with ITT 7.4, including a description of 
the inquiry but without identifying its source. If so specified in the TDS, the Procuring 
Entity shall also promptly publish its response at the web page identified in the TDS. Should 
the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 
and ITT 22.2. 

 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information that may 
be necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's 
own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and 
or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the 
case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 
not later than the period specified in the TDS before the meeting. 
 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 
including the text of the questions asked by Tenderers and the responses given, together with 
any responses prepared after the meeting, will be transmitted promptly to all Tenderers who 
have acquired the Tender Documents. Minutes shall not identify the source of the questions 
asked. 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the 
pre-arranged site visit and those of the pre-tender meeting at the web page identified in the 
TDS. Any modification to the Tender Documents that may become necessary as a result of 
the pre-arranged site visit and those of the pre-tender meeting shall be made by the 
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not 
through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site 
visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 
amend the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated 
in writing to all who have obtained the Tender Documents from the Procuring Entity. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's 
website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity should extend the dead line for the 
submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its 
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Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless 
of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged 
by the tenderer and the Procuring Entity, shall be written in the English Language. 
Supporting documents and printed literature that are part of the Tender may be in another 
language provided they are accompanied by an accurate and notarized translation of the 
relevant passages into the English Language, in which case, for purposes of interpretation 
of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 
the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 
signed by all members and submitted with the Tender, together with a copy of the proposed 
JV Agreement. Change of membership and conditions of the JV prior to contract signature 
will render the tender liable for disqualification. 
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12.0Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 20.3. All blank spaces shall be filled in with the information requested. The 
Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will 
be included in the TDS, and the method of evaluating different alternative times for 
completion will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 
to the requirements of the Tender Documents must first price the Procuring Entity's design 
as described in the Tender Documents and shall further provide all information necessary 
for a complete evaluation of the alternative by the Procuring Entity, including drawings, 
design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, 
of the Tenderer with the Winning Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical 
solutions for specified parts of the Works, and such parts will be identified in the TDS, as 
will the method for their evaluating, and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 
Form of Tender and in the Bill of Quantities shall conform to the requirements specified 
below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for 
separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall 
be assumed to be not included in the Tender, and provided that the Tender is determined 
substantially responsive notwithstanding this omission, the average price of the item 
quoted by substantially responsive Tenderers will be added to the Tender price and the 
equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total 
price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the 
Form of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the 
provisions of the Conditions of Contract, except in cases where the contract is subject to 
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fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
indices and weightings for the price adjustment formulae in the Schedule of Adjustment 
Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract 
shall specify in their Tender the price reductions applicable to each package, or alternatively, 
to individual Contracts within the package. Discounts shall be submitted in accordance with 
ITT 14.4, provided the Tenders for all lots (contracts) are opened at the same time. 
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14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall 
(if so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the 
Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of 
such foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided 
by the Central Bank of Kenya on the date 30 days prior to the actual date of tender 
opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that the 
amounts included in the unit rates and prices and shown in the Schedule of Adjustment 
Data in the Appendix to Tender are reasonable, in which case a detailed breakdown of the 
foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, 
Tender Forms, and insufficient detail to demonstrate the adequacy of the Tenderer's 
proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested 
in the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply 
all information required to satisfy the criteria for eligibility specified in accordance with ITT 
33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of 
contractor’s qualifies for a margin of preference. Further the information will enable the 
Procuring Entity identify any actual or potential conflict of interest in relation to the 
procurement and/or contract management processes, or a possibility of collusion between 
tenderers, and thereby help to prevent any corrupt influence in relation to the procurement 
process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 
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confidentiality which a tenderer may have. There can be no circumstances in which it would 
be justified for a tenderer to keep information relating to its ownership and control 
confidential where it is tendering to undertake public sector work and receive public sector 
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for 
a Tenderer's failure to disclose, or failure to provide required information on its ownership 
and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that 
the Procuring Entity may request in relation to owner ship and control which in formation 
on any changes to the information which was provided by the tenderer under ITT 6.4. The 
obligations to require this information shall continue for the duration of the procurement 
process and contract performance and after completion of the contract, if any change to the 
information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will 
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to 
verify to a reasonable degree the information submitted by a tenderer pursuant to these 
requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the 
procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as in 
depending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other person shave committed any 
criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in 
accurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable satisfaction 
of the Procuring Entity that any such act was not material, or was due to genuine error which 
was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed 
by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall 
be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 
The request and the responses shall be made in writing. If a Tender Security is requested in 
accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of 



 

14 | P a g e   

the extended validity period. A Tenderer may refuse the request without forfeiting its 
Tender security. A Tenderer granting the request shall not be required or permitted to 
modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender 
Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration 
shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central 
Bank of Kenya, from a reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 
or beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 
the Contract and furnishing the Performance Security and any other documents required 
in the TDS. The Procuring Entity shall also promptly return the tender security to the 
tenderers where the procurement proceedings are terminated, all tenders were determined 
non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required 
Performance Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by 
the Tenderer on the Form of Tender, or any extension there to be provided by the 
Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) Furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to 
the PPRA to debar the Tenderer from participating in public procurement as provided in 
the law. 
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19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 
JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 
accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the 
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly 
mark them “COPY.” In the event of any discrepancy between the origins a land the copies, 
the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 
shall consist of a written confirmation as specified in the TDS and shall be attached to the 
Tender. The name and position held by each person signing the authorization must be typed 
or printed below the signature. All pages of the Tender where entries or amendments have 
been made shall be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced 
by a power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 
by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of the 
Tender, addressed to the Procuring Entity and a warning not to open before the time and 
date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; 
and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 
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The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 
Entity will assume no responsibility for the misplacement or premature opening of the 
Tender. Tenders misplaced or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 
no later than the date and time also specified in the TDS. When so specified in the TDS, 
tenderers shall have the option of submitting their Tenders electronically. Tenderers 
submitting Tenders electronically shall follow the electronic Tender submission procedures 
specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 
rights and obligations of the Procuring Entity and Tenderers previously subject to the 
deadline shall thereafter be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring 
Entity after the deadline for submission of Tenders shall be declared late, rejected, and 
returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do 
not require copies). The corresponding substitution or modification of the Tender must 
accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline 
for submission of Tenders and the expiration of the period of Tender validity specified by 
the Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in 
the TDS, in the presence of Tenderers' designated representatives who chooses to attend. 
Any specific electronic Tender opening procedures required if electronic Tendering is 
permitted in accordance with ITT 22.1, shall be as specified in the TDS. 
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25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 
with the corresponding Tender being substituted, and the substituted Tender shall not be 
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid authorization to request the substitution 
and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the corresponding 
modification notice contains a valid authorization to request the modification and is readout 
at Tender opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the 
Bill of Quantities (to be decided on by the tender opening committee) are to be initialed by 
the members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity’s hall neither discuss the merits of any Tender 
nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and 
effect of the minutes. A copy of the tender opening register shall be distributed to all 
Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award 
shall not be disclosed to Tenderers or any other persons not officially concerned with the 
Tender process until information on Intention to Award the Contract is transmitted to all 
Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 
or Contract award decisions may result in the rejection of its tender. 
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26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if 
a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of 
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification 
of its tender, given a reasonable time for a response. Any clarification submitted by a 
tenderer that is not in response to a request by the Procuring Entity shall not be considered. 
The Procuring Entity's request for clarification and the response shall be in writing. No 
change, including any voluntary increase or decrease, in the prices or substance of the tender 
shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors 
discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 
31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

a) Affecting any substantial way the scope, quality, or performance of the Works specified in the 
Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' Requirements 
have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 
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30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable period 
of time, to rectify non-material non- conformities in the tender related to documentation 
requirements. Requesting information or documentation on such non-conformities shall not 
be related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable non-material non-conformities related to the Tender Price. To this effect, the 
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing 
or non-conforming item or component in the manner specified in the TDS. 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 
final and shall not be the subject of correction, adjustment or amendment in any way by any 
person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: - 
a) Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bid price shall be considered as a major deviation that affects the 
substance of the tender and shall lead to disqualification of the tender as non-responsive. 
and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be 
converted in to a single currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign contractors are expected to participate in the tendering 
process and where the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 
persons living with disability, as the case may be), and who are appropriately registered as 
such by the authority to be specified in the TDS, a procuring entity shall ensure that the 
invitation to tender specifically indicates that only businesses or firms belonging to the 
specified group are eligible to tender. No tender shall be reserved to more than one group. 
If not so stated in the Invitation to Tender and in the Tender documents, the invitation to 
tender will be open to all interested tenderers. 

34.0 Nominated Subcontractors 
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34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring 
Entity. In case the Procuring Entity nominates a subcontractor, the subcontract agreement 
shall be signed by the Subcontractor and the Procuring Entity. The main contract shall 
specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or 
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall 
be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated so by the 
Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 
III, Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall 
be permitted. By applying the criteria and methodologies the Procuring Entity shall 
determine the Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a 
single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material on-conformities in accordance with ITT 
30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be considered in Tender 
evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender 
for one or more lots (contracts). Each lot or contract will be evaluated in accordance with 
ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers base 
done lot (contract) or based on a combination of lots (contracts), will be specified in Section 
III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer 
will be will be required to prepare the Eligibility and Qualification Criteria Form for each 
Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive 
Tenders established in accordance with ITT 35.2 to determine the Tender that has the lowest 
evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  
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Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the capability of 
the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 
Tender Price or that genuine competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of the Tender 
document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

 
Abnormally high tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 
money or it may be paying too high a price for the contract compared with market prices or 
that genuine competition between Tenderers is compromised. 

37.5 In case of a nab normally high price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents 
to check if the specifications, scope of work and conditions of contract are contributory to 
the abnormally high tenders. The Procuring Entity may also seek written clarification from 
the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as 
follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring 
Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption 
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 
cause competent Government Agencies to institute an investigation on the cause of the 
compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 
price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the 
Tenderer to provide written clarifications. Clarifications may include detailed price analyses 
to demonstrate the consistency of the tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the 
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Tenderer, the Procuring Entity may as appropriate: 

a) accept the   Tender; 

b) require that the total amount of the Performance Security be increased at the expense 
of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 
meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-
contractors if permitted in the Tender document), or any other firm(s) different from the 
Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in which 
event the Procuring Entity shall proceed to the Tenderer who offers a substantially 
responsive Tender with the next lowest evaluated price to make a similar determination of 
that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without thereby incurring 
any liability to Tenderers. In case of annulment, all Tenders submitted and specifically, 
Tender securities, shall be promptly returned to the Tenderers. 
 

 
Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is TENDER FOR INSTALLATION AND 

COMMISSIONING OF A 20T ELECTRIC OVERHEAD TRAVELLING 

(EOT) CRANE (MECHANICAL WORKS). 

The reference number of the Tender is SNSC/250/2023//2024 

ITT 2.4 The Information made available on competing firms is as follows: N/A 

 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A 

B.  Contents of Tender Document 

ITT 7.1 The Tenderer will submit any request for clarifications in writing to the Email 

Address below:  

Email: cochele@sonysugar.co.ke  

OR 

administration@sonysugar.co.ke] 

to reach them not later than 24TH AUGUST, 2023 

(ii) The Procuring Entity shall publish its response at the website 

www.sonysugar.co.ke. 

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, time  

BETWEEN  15TH AUGUST, 2023 TO 17TH AUGUST 2023 FROM 10.00 AM 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than 3 days before the Opening date. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 

pre-arranged pretender will be published is N/A 

ITT 9.1 For Clarification of Tender purposes or obtaining further information or 

clarification please write to the Emails below: 

administration@sonysugar.co.ke (Managing Directors Office) 

OR 

Head of Procurement  

Tel no.020-809200-3/020-8029043, 0722471786 

Email: cochele@sonysugar.co.ke 

C.  Preparation of Tenders 

mailto:cochele@sonysugar.co.ke
mailto:administration@sonysugar.co.ke
mailto:administration@sonysugar.co.ke
mailto:cochele@sonysugar.co.ke
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

N/A 

ITT 13.1 Alternative Tenders shall not be considered.  

N/A 

ITT 13.2 Alternative times for completion shall not be permitted. N/A 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: N/A 

ITT 14.5 The prices quoted by the Tenderer shall be: fixed 

ITT 15.2 (a) Foreign currency requirements not allowed. Quotation shall be in Kenya 

Shillings 

ITT 18.1 The Tender validity period shall be 128 days. 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period 

will be   N/A days. 

(b) The Tender price shall be adjusted by the following percentages of the tender 

price: 

(i)  By _________% of the local currency portion of the Contract price adjusted to 

reflect local inflation during the period of extension, N/A 

and  

(ii) By___________% the foreign currency portion of the Contract price adjusted 

to reflect the international inflation during the period of extension. N/A 

ITT 19.1 The Tenderer  shall provide a Tender-Security of 2% of the tender sum 

ITT 20.1 In addition to the original of the Tender, the number of copies  shall be TWO 

ORIGINAL & COPY 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist 

of: N/A 

D.  Submission and Opening of Tenders 

ITT 22.1  Shall be to: 
South Nyanza Sugar Company Limited, 

Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

(Managing Directors Office) 

OR 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Head of Procurement  

Tel no.020-809200-3/020-8029043 

Email: cochele@sonysugar.co.ke 

(5)  Tenderers shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

 Head of procurement Offices. 

South Nyanza Sugar Company Limited,  

Off Kisii – Migori Road ,P.O. Box 107, 

Sare – Awendo (Training centre ) on 24TH AUGUST, 2023 

ITT 25.1  Tenderers are NOT allowed to submit Tenders electronically. 

 SUBMISSIONS ELECTRONICALLY NOT ALLOWED. 

 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the ____________ [insert “average” or 

“highest”] price of the item or component as quoted in other substantially 

responsive Tenders. If the price of the item or component cannot be derived from 

the price of other substantially responsive Tenders, the Procuring Entity shall use 

its best estimate. N/A 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes 

only to convert at the selling exchange rate all Tender prices expressed in various 

currencies into a single currency is: KENYA SHILLINGS 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

The deadline date for Submission of the Tenders SHALL BE 24TH AUGUST, 

2023. 

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall 

first be broken down into the respective amounts payable in various currencies 

by using the selling exchange rates specified by the Tenderer in accordance with 

ITT 15.1. N/A 

In the second step, the Procuring Entity will convert the amounts in various 

currencies in which the Tender Price is payable (excluding Provisional Sums but 

including Day work where priced competitively) to the single currency identified 

above at the selling rates established for similar transactions by the authority 

specified and, on the date, stipulated above. N/A 

mailto:cochele@sonysugar.co.ke
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 33.2 A margin of preference [insert either “shall” or “shall not”] __ N/A 

ITT 33.4 The invitation to tender is extended to the following group that qualify for 

Reservations N/A 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of 

the Works by subcontractors selected in advance. N/A 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is: __N/A_____% of the total contract amount. Tenderers planning to 

subcontract more than 10% of total volume of work shall specify, in the Form of 

Tender, the activity (ies) or parts of the Works to be subcontracted along with 

complete details of the subcontractors and their qualification and experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

N/A 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria. N/A 

ITT 47.3 Performance security if so required shall be 10% of the tender sum and be 

provided after an award to apply to the winning tender. 

ITT 48.1 Other documents required in addition to the Performance Security are N/A 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the 

“Notice of Intention to Award the Contract” herein and are also available from 

the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke.  

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to: 

Email address: administration@sonysugar.co.ke ( Managing Directors office) 

OR 

cochele@sonysugar.co.ke  ( Head of Procurement) 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:administration@sonysugar.co.ke
mailto:cochele@sonysugar.co.ke


 

27 | P a g e   

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in 
this Section to evaluate tenders and arrive at the Lowest Evaluated 
Tender. The tender that (i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be 
selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION 

OF RESPONSIVENESS  
           

         Preliminary examination for Determination of 

Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they 
meet in all respects the eligibility criteria and other mandatory 
requirements in the ITT, and that the tender is complete in all aspects 
in meeting the requirements provided for in the preliminary evaluation 
criteria outlined below. The Standard Tender Evaluation Report 
Document for Goods and Works for evaluating Tenders provides very 
clear guide on how to deal with review of these requirements. Tenders 
that do not pass the Preliminary Examination will be considered non- 
responsive and will not be considered further. 
 

2.2.1 Evaluation of Technical aspects of the Tender - 
The  Procuring  Entity  shall  evaluate  the  Technical  aspects  of  
the  Tender  to  determine  compliance  with  the  Procuring  Entity's  
requirements  under  Section  V  'Schedule  of  Requirement'  and  
whether  the  Tenders  are  substantially  responsive  to  the  
Technical  Specifications  and  other  Requirements.  
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EVALUATION CRITERIA 
 

The following Evaluation Criteria will be applied; 

a) Evaluation shall be carried out in three stages -(Mandatory requirements, Technical 
and Financial evaluations of tender), 

b) Tenderers not meeting the mandatory requirements shall not progress to the next 
stages of evaluation 

c) Technical evaluation shall carry a maximum of 100% of total points, while Financial 

Evaluation shall carry no point. 

 

a) Mandatory requirements 
Tenderers shall submit copies of the following; 

i) Certificate of registration/incorporation 

ii) Tax Compliance certificate 

iii) Confidential Business Questionnaire 
 

b) Technical Evaluation Criteria 

 
1. Demonstrable capacity at firm level to perform the contract by providing evidence of 

similar works carried out in the last 10 years. Evidence may include completion 

certificates, client testimonials or 
contracts………………………………………………………….. (20marks) 

The scope shall include; 

i) Installation and commissioning of lifting equipment (cranes, high capacity 
hoists, 

etc.),……………………………………………………………………………(5marks) 
ii) Heavy load hoisting works ( > 20T work pieces to > 25 metres),……….(5marks) 

iii) Heavy site structural installation works………………………………….. (5marks) 
iv) Any other industrial equipment installation works……………………... (5marks) 

2. Personnel with appropriate technical competence. 

Provide CVs for all key proposed persons for the assignment, length and nature of 

association with the firm. The CVs shall highlight key competencies, citations and 

specific experience, skill areas of relevance to proposed assignment as a minimum, 

and shall cover the following fields 

;………………………………………………………………..( 20marks) 

i) Crane installations, commissioning and/or maintenance………(10marks)  
ii) Site erection and/or supervision…………………………………..(5marks) 
iii) General mechanical engineering works of comparable nature…(5marks) 

 
3. Methodology  

Tenderer shall provide an elaborate methodology/process intended to be used in 

carrying out this assignment. In particular, the following information shall be 

required; … (20marks) 

i) Schedule of pre-assembly inspection for completeness, including 

assessment of material requirements for making good deteriorated 
mechanical parts,….(4marks) 

ii) Sand-blasting and painting works, (4marks) 
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iii) Method of sorting, assembly and movement of sub-assemblies to point of 

installation,…..(4marks) 
iv) Details of installation and pre-commissioning checks, (4marks) 
v) Testing and commissioning…………. (4 marks) 

4. Availability of requisite physical resources including;  
Appropriate high capacity telescopic crane, auxiliary material handling crane(s) or 

machine(s), electrical/mechanical maintenance/testing/measuring tools and 

accessories, sand-blasting & painting equipment, etc. 

……………………………………...…. (20 marks)  

5. Provision of warranty on workmanship (At least 12 months from date handing over) 
……………………………………..……………………………………………………(10 marks) 

6. Provide work plan  with Gantt chart, giving the shortest implementation timelines for 

minimum disruption to operations.….(10marks) 

i)  Less than 4 weeks …………..(10 marks) 

ii) Above 4-6 weeks             .…………(5marks) 

iii) 6 weeks and above         …………. (0marks) 

 

General  

SonySugar intends to engage a contractor to undertake installation and commissioning of 

a 20 ton electric overhead travelling crane 

The crane has been supplied in a knocked down state (various sub-assemblies and parts) 

and shall be assembled prior to installation. All necessary materials and consumables not 

constituting the crane’s schedule of supply shall be the responsibility of the Contractor. 

However, any necessary replacements shall be for the account of SonySugar. 

SCOPE OF WORKS 

Installation and commissioning of 20T Electric Overhead Travelling crane on existing 
gantry structure. 

 
BACKGROUND 

SonySugar uses Electric Overhead Travelling (EOT) cranes for cane stacking (for storage) 

and feeding. The cranes have a span of 22 metres and lift height of 10.5 metres. The 

existing grabs are mechanically operated but the new crane has a hydraulically operated 

cane grab. 

Availability and efficiency of the cranes is very crucial to cane feeding, preparation and 

milling efficiency of a sugar factory. 

Installation and Commission of 20T EOT Crane: -  

 
SonySugar uses EOT cranes, mounted on a common gantry structure, for cane handling in 

the Cane Yard. In order to improve equipment availability and efficiency, a new crane has 

been acquired and this is to be installed on the existing gantry structure.  
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This is a double girder crane supplied in following sub-assembles; two girders each in 2 

halves, two End Carriages c/w LT wheel assemblies, Trolley c/w wire rope drums, ropes & 

sheaves, hydraulically operated grab c/w power pack, Operator cabin, cable trailing 

accessories, service platforms, etc. 

Electrical components which drives the crane were supplied integral and will have to be 

hoisted together to allow the electrical contractor to do wiring of the entire system before 

testing. 

The installation will be done in two parts as different contracts. 

1. Mechanical  
2. Electrical & controls 

 

This scope is only for mechanical works only and the following shall be done; 

i) Inspection and verification of all the supplied components of the crane. 
ii) Refurbishment and/or service of deteriorated mechanical components/parts as may 

be necessary.  
iii) Refurbishment/service of the hydraulic system 
iv) Cleaning (sand-blasting) and re-painting the various components as necessary. 

v) Appropriate assembly of the crane components/sub-assemblies on the ground prior 
to hoisting the equipment onto the gantry. 

vi) Hoisting all electrical components including panels onto the installed crane 
 
 

Specifications, Testing and Documentation 

 
a) Manufacturing and construction specifications as detailed in the equipment 

supplied as well as relevant Occupational Safety and Health regulations currently 
in force will apply to this scope of works. 

b) Where no specification has been mentioned, then the tenderer shall advise which 
specifications he proposes to apply for SonySugar Engineer’s approval. 

c) Any statutory certification of the equipment before deployment to use shall be the 

responsibility of SonySugar. 
d) The tenderer must provide for all site inspection and testing services required to 

comply with the applicable specifications, and as requested in this tender 
document. 

 
Removal of Scrap Materials 

 
Tenderer shall remove all scrap materials from the work site and store them in a designated 

area within the factory for final disposal. 

Duration 

 

(i) This work will be undertaken during factory operating season and there will be 
limited working space. As such, tenderers are expected to quote the shortest 

possible duration to discharge this assignment, and plan for minimum disruption, 
if any, to the normal operations of the factory. 
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(ii) Tenderers shall submit, together with the tender offer, a comprehensive Gantt 

chart for the works. 
 

Materials Supply by SonySugar 

1. Complete crane and accessories, as originally supplied by the equipment 
manufacturer, and specified consumable materials required for the work will be free 

issued to the Contractor from SonySugar’s General Stores for installation. The 
Contractor will be responsible for confirmation of actual availability, in required 
quantity/quality, of the materials. 

2. The contractor shall be responsible for examining all details in drawings and shall 
identify all miscellaneous parts, fittings and supports that may be required to be 
supplied by SonySugar, as loose items not supplied.  

 
Supply of Site Amenities 

 
The following site services will be provided by SonySugar;  
 

i.)  Electricity,  
ii.)  Compressed air,  
iii.)  Water, and 

iv.)  Site office/store. 
 

However, tenderers must specify any other special requirements and cost thereof in the 
tender offer. 

 

Special Tools & Equipment 

 
 The tenderer shall provide all the necessary tools/equipment required for this assignment. 

Schedule of Drawing 

 

The following schedule of drawing represents the complete scope of the works: 
 
GAME/EOT/20T/GB/001         General Arrangement of Gearbox for 20T EOT Crane 

GAME/EOT/20T/GR/002         General Arrangement of Girder for 20T EOT Crane 

GAME/EOT/20T/LT/003         General Arrangement of LT Wheel Assy for 20T EOT 

Crane 

GAME/EOT/20T/CT/004         General Arrangement of CT Wheel Assy for 20T EOT 

Crane 

GAME/GRAB/001                       GA Drawing of 15M3 Grab Bucket for Sugarcane 

Handling       
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TECHNICAL SPECIFICATION 

 

 
 

 

 
 

 
 

c) Financial Evaluation 

 

The lowest priced tender that meets the qualifying score of 70% in technical evaluation 

shall be deemed the winner subject to Clause 40.0 of this tender document. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S/N Name of Goods or 

Related Service 

Technical Specifications and Standards 

1. 

 

 

Installation and 

commissioning of 

a   20T Electric 

Overhead 

Travelling (EOT) 

crane. 

i) Preliminary assessment and 
service/refurbishment 

ii) Assembly of parts/components 

iii) Installation of equipment on gantry 

iv) Testing equipment after termination 

v) Commissioning, Operator Induction and 
handover 
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PART II - SUPPLY REQUIREMENTS 
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Price Schedule Forms 

The Tender shall provide itemized costing as per the list in Subsection 
5.2 of the Schedule of Requirements here below. 
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Section V - Schedule of Requirements 

Notes for Preparing the Schedule of Requirements -  

The  Schedule  of  Requirements  shall  be  included  in  the  Tendering  document  by  
the  Procuring  Entity,  and  shall  cover,  at  a  minimum,  a  description  of  the  goods  
and  services  to  be  supplied  and  the  delivery  schedule. 

The  objective  of  the  Schedule  of  Requirements  is  to  provide  sufficient  information  
to  enable  tenderers  to  prepare  their  Tenders  efficiently  and  accurately,  in  
particular,  the  Price  Schedule,  for  which  a  form  is  provided  in  Section  IV.  In  
addition,  the  Schedule  of  Requirements,  together  with  the  Price  Schedule,  should  
serve  as  a  basis  in  the  event  of  quantity  variation  at  the  time  of  award  of  
contract  pursuant  to  ITT  42.1. 

The  date  or  period  for  delivery  should  be  carefully  specified,  taking  into  account  
(a)  the  implications  of  delivery  terms  stipulated  in  the  Instructions  to  tenderers  
pursuant  to  the  Incoterms  rules  that  “delivery”  takes  place  when  goods  are  
delivered  to  the  final  place  of  delivery,  and  (b)  the  date  prescribed  herein  
from  which  the  Procuring  Entity's  delivery  obligations  start  (i.e.,  notice  of  award,  
contract  signature,  opening  or  confirmation  of  the  letter  of   credit. 

 

5.1 Due to the special nature of this assignment, all prospective tenderers shall 

make arrangements to examine the site conditions and get a briefing on 
SonySugar’s expectations. 

 
5.2 Costs shall be detailed and itemised as follows; 

 

i) Mobilisation/demobilisation costs (including cost of equipment deployed), 
ii) Pre-installation inspection and reporting 

iii) Refurbishment/service of equipment. 
a. Mechanical 
b. Paint works 

iv) Installation works 
a. Assembly 
b. Hoisting  

v) Testing and commissioning 
 

5.3  Bill of Materials 
 

a) Main equipment and components, 

b) Fasteners  
c) Lubricants/oil 

d) Paints 
 

S/No. Item Description  Unit  Qty Rate  Amount 

1 Main equipment and components  LOT 1 Free issue Free issue 

2 Lubricants/oil LOT 1 Free issue Free issue 

3 Fasteners and mechanical 
consumables 

LOT 1 Free issue Free issue 

4 Paints  Ltrs    
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NB.  

i) All the paints and associated consumables shall be supplied by the Tenderer. 

Only high grade durable paints shall be used. 

ii) Any shortfalls in 1, 2 and 3 above must be promptly brought to the attention 
of SonySugar, preferably upon completion of inspection/verification exercise.
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this 
Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the 

Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission] Request            for Tender No.:  [insert identification] Name and description of 

Tender [Insert as per ITT) Alternative No.: [insert identification No if this is a Tender for an 

alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 
 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities for the execution of the above named Works, we, the undersigned offer to construct 
and complete the Works and remedy any defects therein for the sum1 of Kenya Shillings 
[[Amount in figures] ______________________Kenya Shillings [amount in 
words]____________________________________________________________________ 
 
The above amount includes foreign currency2 amount (s) of [state figure or a percentage and 
currency] [figures]_____________________________________[words] _________________ 
_____________________________________________________________________________  
 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably 
possible after the receipt of the Architect notice to commence, and to complete the whole of the 
Works comprised in the Contract within the time stated in the Special Conditions of Contract. 

                                                           
1 This sum should be carried forward from the Summary of the Bills of Quantities. 
2 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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3. We agree to adhere by this tender until [Insert date], and it shall remain 
binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 
the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 
Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 
above is: [Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words 
and figures, indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts 
is shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified 
in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture member 
or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 
Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
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Engineer, manufacturers, or service providers for any part of the contract, are not subject 
to, and not controlled by any entity or individual that is subject to, a temporary 
suspension or a debarment imposed by the Public Procurement Regulatory Authority or 
any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] 
[We are not a state- owned enterprise or institution]/[We are a state-owned enterprise or 
institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each commission 
or gratuity was paid and the amount and currency of each such commission or gratuity]. 

 
Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance thereof included in your Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 
evaluated cost Tender, the Most Advantageous Tender or any other Tender that you may 
receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 
person acting for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this effect 
we have signed the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from (specify website) during the 
procurement process and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our 
Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are 
not in any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the 
tender without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, 
not engage in any form of fraud and corruption. 
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(d)  Declaration and commitment to the Code of Ethics for Persons Participating in 
Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1 - Fraud and Corruption” attached 
to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
**[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender] 

Signature of the person named above: [insert signature of person whose name and 
capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to 
be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS 

QUESTIONNAIRE Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the 

Tender 

 

3 Date and Time of Tender 

Opening 

 

4 Name of the Tenderer  

5 Full Address and Contact 

Details of the Tenderer. 

 

 

 

 

 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License 

Registration Number and 

Expiring date 

 

7 Name, country and full 

address (postal and physical 

addresses, email, and 

telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of 

Business 

 

9 Maximum value of business 

which the Tenderer handles. 

 

10 State if Tenders Company is 

listed in stock exchange, give 

name and full address (postal 
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and physical addresses, email, 

and telephone number) of   

state which stock exchange 

 

 
 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 

 
 Names of Partners Nationality Citizenship % Shares 

owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares 

owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
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 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship 

with Tenderer 

1    

2    

3    

 

 
 

(i) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or 

indirectly controls, is 

controlled by or is under 

common control with another 

tenderer. 

  

2 Tenderer receives or has 

received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal 

representative as another 

tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or 

through common third parties 

that puts it in a position to 

influence the tender of another 

tenderer, or influence the 

decisions of the Procuring 

Entity regarding this tendering 

process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in 

the preparation of the design 

or technical specifications of 

the works that are the subject 

of the tender.  

  

6 Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

during implementation of the 

contract specified in this 

Tender Document.  

7 Tenderer has a close business 

or family relationship with a 

professional staff of the 

Procuring Entity who are 

directly or indirectly involved 

in the preparation of the 

Tender document or 

specifications of the Contract, 

and/or the Tender evaluation 

process of such contract. 

  

8 Tenderer has a close business 

or family relationship with a 

professional staff of the 

Procuring Entity who would 

be   involved in the 

implementation or 

supervision of such Contract.  

  

9 Has the conflict stemming 

from such relationship stated 

in item 7 and 8 above been 

resolved in a manner 

acceptable to the Procuring 

Entity throughout the 

tendering process and 

execution of the Contract? 

  

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

Full Name  

Title or Designation  

 
 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 
  [Name of Procuring 
Entity] for: [Name and number of tender] 
in response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true 
and complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, 
and to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 
shall include any individual or organization, other than the Tenderer, whether or not 
affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 
arrangements with one or more competitors regarding this request for tenders, and the 
Tenderer discloses, in the attached document(s), complete details thereof, including the 
names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the 
works or services to which this request for tenders relates, except as specifically authorized 
by the procuring authority or as specifically disclosed pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender 
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required 
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by law or as specifically disclosed pursuant to paragraph (5)(b) above. 
 

Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 
 

                                                         FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I……………….… of Post Office Box …….………………………. being a resident 
of………………………………….. In the Republic of ……………………………. do hereby make a 
statement as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of 
………....……………………………….. (Insert name of the Company) who is a Bidder in respect of 
Tender No. 

………………….. For ……………………. (Insert tender title/description) for ……………………. 
(Insert name of the Procuring entity) and duly authorized and competent to make this 
statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and 

belief. 
 

…………………………………. ……………………………….
 ……………………… (Title)  (Signature) 
 (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. In the Republic of ………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of 
Tender No.…………………. for 
………………… (Insert tender title/description) for ……………… (Insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (Insert name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents 
of ……………………. (Name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and 
belief. 

………………………………………… ………………………………
 ……..........……… (Title)  (Signature)
  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (Person) on behalf of (Name of the Business/ Company/Firm) 

.............................. 

…………………………………………………….. Declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my 

responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized 
signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................
. 

Office address................................................................... 

Telephone................................................................... E-

mail………………………………………………................................................................................

........... 

Name of the 
Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 
 

Witness                                                                                                                                                        

Name………………………………………………………................................................................

................ 

Sign…………………………………………………………...............................................................................
. 

 
Date……………………………………………………………….......................................................................
. 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts 
that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared 
or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 
above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 
consequences for offences committed. A few of the provisions noted below highlight 
Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 
or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 
proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 
voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 
legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 
the procuring entity who has a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any 
decision relating to the procurement or contract; and 

c) Shall not be a subcontract or for the tender to whom was awarded contract, or a 
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member of the group of tenderers to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a direct or indirect pecuniary interest, the contract 
shall be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 
follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii) “fraudulent practice” is any act or omission, including is representation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii) “collusive practice “is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; “coercive practice” is impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material 
to the investigation or making false statements to investigators in order to 
materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya 
into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 
threatening, harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. 
below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender prices 
at artificial non-competitive levels and to deprive the procuring entity of the benefits of 
free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, 
and Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, 
Agents personnel, permit the PPRA or any other appropriate authority appointed by 
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Government of Kenya to inspect2 all accounts, records and other documents relating to 
the procurement process, selection and/or contract execution, and to have them audited 
by auditors appointed by the PPRA or any other appropriate authority appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in 
the procurement document declaring that they and all parties involved in the 
procurement process and contract execution have not engaged/will not engage in any 
corrupt or fraudulent practices. 

 

 
1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer 
or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by the 
Procuring Entity to address specific matters related to investigations/audits, such as evaluating 
the veracity of an allegation of possible Fraud and Corruption, through the appropriate 
mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 
individual's financial records and information, and making copies thereof as relevant; accessing 
and examining any other documents, data and information (whether in hard copy or electronic 
format) deemed relevant for the investigation/audit, and making copies there of as relevant; 
interviewing staff and other relevant individuals; performing physical inspections and site visits; 
and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   
 

Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (hereinafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (hereinafter called" the Tender") for the 
execution of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt 
by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 
whether in the demand itself or a separate signed document accompanying or identifying the 
demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provide by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a 
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; 
or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 
 
 
 

 

[signature(s)] 
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Note: All italicized text is for use in preparing this form and shall be deleted from the final 
product. 



 

57 | P a g e   

 
FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (Hereinafter called “the tenderer”) has 
submitted its tender dated ……… [Date of submission of tender] for the …………… [Name 
and/or description of the tender] (Hereinafter called “the Tender”) for the execution of  
 under Request for Tenders No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 
Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called “the 
 Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for which 
payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 
successors and assigns, jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  
Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  
Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  
provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  
the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  
failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  
Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  
Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  
above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  
Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  
Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  
above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  
receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  
Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  
(i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  
of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  
Period. 
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5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  

the  office  indicated  above  on  or  before  that  date. 
 
 
 _________________________  ______________________________ 

  [Date ]    [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 
product. 
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 FORM OF TENDER - SECURING DECLARATION 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 
any contract with the Purchaser for the period of time of [insert number of months or years] 
starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, 
because we–(a) have withdrawn our tender during the period of tender validity specified by 
us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if 
required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration 
must be in the name of the Joint Venture that submits the bid, and the Joint Venture has not 
been legally constituted at the time of bidding, the Tender Securing Declaration shall be in the 
names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director 

or partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or 

stamped.



 

 

 
 
 
 
 

 
 

PART III - THE CONDITIONS OF CONTRACT AND 
CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 
 

[SOUTH NYANZA SUGAR COMPANY LIMITED 

General Conditions of Contract 
--------------------------------------------------------------------------------------------------------------------------
----------- 

1. GENERALPROVISIONS 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural 

also include the singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or

 transmitted using any of the 
agreed systems of electronic transmission as stated in the Special Conditions of 
Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as 
stated in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 
may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other 
Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be 
sent to the Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For 
the purposes of interpretation, the priority of the documents shall be in accordance with the 
following sequence: 



62 

 

 

 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 
necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 
receives the Contract Agreement, unless the Special Conditions establish otherwise. The 
Contract Agreement shall be based upon the form annexed to the Special Conditions. The 
costs of stamp duties and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest 
in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys 

due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity 
.Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent 
Drawings and Bills of Quantities shall be supplied to the Contractor, who may make or 
request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless 
and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the 
Contractor shall supply to the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Procuring Entity's Personnel shall have the 
right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 
executing the Works, the Party shall promptly give notice to the other Party of such error or 
defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed 
or disrupted if any necessary drawing or instruction is not issued to the Contractor within 
a particular time, which shall be reasonable. The notice shall include details of the necessary 
drawing or instruction, details of why and by when it should be issued, and the nature and 
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amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to 
issue the notified drawing or instruction within a time which is reasonable and is specified 
in the notice with supporting details, the Contractor shall give a further notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract 
Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay 
by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor's Documents, the Contractor shall not be entitled to such extension of time, or 
costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other 
intellectual property rights in the Contractor's Documents and other design documents 
made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity 
a non-terminable transferable non-exclusive royalty-free license to copy, use and 
communicate the Contractor's Documents, including making and using modifications of 
them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the 
relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use 
and communicate the Contractor's Documents for the purposes of completing, 
operating, maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs 
and other software, permit their use on any computer on the Site and other places as 
envisaged by the Contract, including replacements of any computers supplied by the 
Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor shall not, without the Contractor's consent, be used, copied or communicated 
to a third party by (or on behalf of) the Procuring Entity for purposes other than those 
permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other documents made 
by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and 
obtain communication of these documents for the purposes of the Contract. They shall 
not, without the Procuring Entity's consent, be copied, used or communicated to a third 
party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all 
times. The confidentiality shall survive termination or completion of the contract. They 
shall disclose all such confidential and other information as may be reasonably required 
in order to verify compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the 
Contract as private and confidential, except to the extent necessary to carry out their 
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respective obligations under the Contract or to comply with applicable Laws. Each of them 
shall not publish or disclose any particulars of the Works prepared by the other Party 
without the previous agreement of the other Party. However, the Contractor shall be 
permitted to disclose any publicly available information, or information otherwise 
required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 
otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, 
building permit or similar permission for the Permanent Works, and any other 
permissions described in the Specifications as having been (or to be) obtained by the 
Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor 
harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all 
permits, licenses and approvals, as required by the Laws in relation to the execution 
and completion of the Works and the remedying of any defects; and the Contractor 
shall indemnify and hold the Procuring Entity harmless against and from the 
consequences of any failure to do so, unless the Contractor is impeded to accomplish 
these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity 
for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority 
to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent 
of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor 
shall permit and shall cause its subcontractors and sub-consultants to permit, the Public 
Procurement Regulatory Authority, Procuring Entity and/or persons appointed or 
designated by the Government of Kenya to inspect the Site and/or the accounts and 
records relating to the procurement process, selection and/or contract execution, and to 
have such accounts and records audited by auditors appointed by the Procuring Entity if 
requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, 
inter alia, that acts intended to materially impede the exercise ofthe Procuring Entity's 
inspection and audit rights constitute a prohibited practice subject to contract termination 
(as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts 
of the Site within the time (or times) stated in the Special Conditions of Contract. The right 
and possession may not be exclusive to the Contractor. If, under the Contract, the Procuring 
Entity is required to give (to the Contractor) possession of any foundation, structure, plant 
or means of access, the Procuring Entity shall do so in the time and manner stated in the 
Specification. However, the Procuring Entity may withhold any such right or possession 
until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall 
give the Contractor right of access to, and possession of, the Site within such times as 
required to enable the Contractor to proceed without disruption in accordance with the 
programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring 
Entity to give any such right or possession within such time, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or 
delay by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor's Documents, the Contractor shall not be entitled to such extension of time, Cost 
or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 
assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 
available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 
Laws], 
ii) for the delivery of Goods, including clearance through 
customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's 
Personnel and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-
Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which 
will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that 
time) in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to 
him in the Contract. The Architect staff shall include suitably qualified Assistants and other 
professionals who are competent to carry out these duties. The Architect Name and 
Address shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or 
necessarily to be implied from the Contract. If the Architect is required to obtain the 
approval of the Procuring Entity before exercising a specified authority, the requirements 
shall be as stated in the Special Conditions of Contract. The Procuring Entity shall 
promptly inform the Contractor of any change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring 
Entity's approval is required, then (for the purposes of the Contract) the contractor shall 
require the Architect to provide evidence of such approval before complying with the 
instruction. 

3.1.5 Except as otherwise stated in these Conditions: 
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a) Whenever carrying out duties or exercising authority, specified in or implied by the 
Contract, the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 
responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the Architect (including absence of 
disapproval) shall not relieve the Contractor from any responsibility he has under the 
Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in 
writing to the Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking 
action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 
accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three 
currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of 
the Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 
property, he may, without relieving the Contractor of any of his duties and responsibility 
under the Contract, instruct the Contractor to execute all such work or to do all such things 
as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The 
Contractor shall forth with comply, despite the absence of approval of the Procuring Entity, 
with any such instruction of the Engineer. The Architect shall determine an addition to the 
Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify 
the Contractor accordingly, with a copy to the Procuring Entity. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete 
the Works in accordance with the Contract and with the Architect instructions, ands hall 
remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 
Contract, and all Contractor's Personnel, Goods, consumables and other things and 
services, whether of a temporary or permanent nature, required in and for this design, 
execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall 
have their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 
operations and of all methods of construction. Except to the extent specified in the Contract, 
the Contractor (i) shall be responsible for all Contractor's Documents, Temporary Works, 
and such design of each item of Plant and Materials as is required for the item to be in 
accordance with the Contract, and (ii) shall not otherwise be responsible for the designer 
specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 
arrangements and methods which the Contractor proposes to adopt for the execution of 
the Works. No significant alteration to these arrangements and methods shall be made 
without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, 
then unless otherwise stated in the Special Conditions: 
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a) The Contractor shall submit to the Architect the Contractor's Documents for this part 
in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 
Drawings, shall be written in the language for communications defined in Sub-Clause 
1.4 [Law and Language], and shall include additional information required by the 
Architect to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are 
completed, befit for such purposes for which the part is intended as are specified in 
the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to 
the Architect the “as-built” documents and, if applicable, operation and maintenance 
manuals in accordance with the Specification and in sufficient detail for the Procuring 
Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed for the purposes of taking-
over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these 
documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in 
the amount stated in the Special Conditions of Contract and denominated in the currency 
(ies) of the Contract or in a freely convertible currency acceptable to the Procuring Entity. 
If an amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not 
apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 
days after receiving the Notification of Award and shall send a copy to the Engineer. The 
Performance Security shall be issued by a reputable bank selected by the Contractor and 
shall be in the form annexed to the Special Conditions, as stipulated by the Procuring Entity 
in the Special Conditions of Contract, or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms 
of the Performance Security specify its expiry date, and the Contractor has not become 
entitled to receive the Performance Certificate by the date 30 days prior to the expiry date, 
the Contractor shall extend the validity of the Performance Security until the Works have 
been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for 
amounts to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting from a claim 
under the Performance Security to the extent to which the Procuring Entity was not entitled 
to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days 
after receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 
determines an addition or a reduction to the Contract Price as a result of a change in cost 
and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of the 
portion of the Contract Price payable in a specific currency, the Contractor shall at the 
Architect request promptly increase, or may decrease, as the case may be, the value of the 
Performance Security in that currency by an equal percentage. 
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4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 
authority necessary to act on the Contractor's behalf under the Contract. The Contractor's 
Representative's Name and Address shall be provided in the Special Conditions of 
Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior 
to the Commencement Date, submit to the Architect for consent the name and particulars 
of the person the Contractor proposes to appoint as Contractor's Representative. If consent 
is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], 
or if the appointed person fails to act as Contractor's Representative, the Contractor shall 
similarly submit the name and particulars of another suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment 
of the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 
Contractor's performance of the Contract. If the Contractor's Representative is to be 
temporarily absent from the Site during the execution of the Works, a suitable replacement 
person shall be appointed, subject to the Architect prior consent, and the Architect shall be 
notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 
under Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at any time revoke the delegation. Any delegation or 
revocation shall not take effect until the Architect has received prior notice signed by the 
Contractor's Representative, naming the person and specifying the powers, functions and 
authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined 
in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are 
not fluent in the said language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 
subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents 
or employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated 
in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of 

Materials, or to a subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 
commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 
termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 
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4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-
Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors 
from Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign 
the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. 
Unless otherwise stated in the assignment, the Contractor shall have no liability to the 
Procuring Entity for the work carried out by the Subcontractor after the assignment takes 
effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 
appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in 
the execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the 
Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these 
personnel and other contractors may include the use of Contractor's Equipment, 
Temporary Works or access arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession 
of any foundation, structure, plant or means of access in accordance with Contractor's 
Documents, the Contractor shall submit such documents to the Architect in the time and 
manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of 
reference specified in the Contractor notified by the Engineer. The Contractor shall be 
responsible for the correct positioning of all parts of the Works, and shall rectify any error 
in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items 
of reference, but the Contractor shall use reasonable efforts to verify their accuracy before 
they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was 
necessitated by an error in these items of reference, and an experienced contractor could 
not reasonably have discovered such error and avoided this delay and/ or Cost, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 



74 

 

 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could 
not reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) 
and (b) above related to this. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and 

taking over under Clause 10 [Procuring Entity's Taking Over], and 
e) Provide any Temporary Works (including roadways, footways, guards and fences) 

which may be necessary, because of the execution of the Works, for the use and 
protection of the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 
the requirements of the Contract. The system shall be in accordance with the details stated 
in the Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for 
information before each design and execution stage is commenced. When any document 
of a technical nature is issued to the Engineer, evidence of the prior approval by the 
Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of 
his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 
to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. The Procuring Entity 
shall similarly make available to the Contractor all such data which come into the Procuring 
Entity's possession after the Base Date. The Contractor shall be responsible for interpreting 
all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 
be deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, the 
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the 
above data and other available information, and to have been satisfied before submitting 
the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 
completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labor practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, 
power, transport, water and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 
Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 
information, inspections, examinations and satisfaction as to all relevant matters 
referred to in Sub-Clause 4.10 [Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if 
any) and all things necessary for the proper execution and completion of the Works and 
the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 
 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-
made and other physical obstructions and pollutants, which the Contractor encounters at 
the Site when executing the Works, including sub-surface and hydrological conditions but 
excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 
 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the 
Architect and shall set out the reasons why the Contractor considers them to be 
Unforeseeable. The Contractor shall continue executing the Works, using such proper and 
reasonable measures as are appropriate for the physical conditions, and shall comply with 
any instructions which the Architect may give. If an instruction constitutes a Variation, 
Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 
[Contractor's Claims] to: 
 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) whether and (if so) to what extent these physical conditions were 
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related 
to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 
the Architect may also review whether other physical conditions in similar parts of the 
Works (if any) were more favorable than could reasonably have been foreseen when the 
Contractor submitted the Tender. If and to the extent that these more favorable conditions 
were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the Contract Price and Payment 
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all 
these reductions, for all the physical conditions encountered in similar parts of the Works, 
shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, 
but shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective 
access to and possession of the Site including special and/or temporary rights-of-way 
which are necessary for the Works. The Contractor shall obtain, at his risk and cost, any 
additional rights of way or facilities outside the Site which he may require for the purposes 
of the Works. 

4.14 Avoidance of Interference 
 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of 
whether they are public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting from any 
such unnecessary or improper interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability 
of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to 
prevent any road or bridge from being damaged by the Contractor's traffic or by the 
Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 
and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance 
which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and 
shall obtain any permission which may be required from the relevant authorities for 
his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from 
the use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a availability of particular 
access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 
Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on 
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which any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 
unloading, storing and protecting all Goods and other things required for the Works; 
and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and 
from all damages, losses and expenses (including legal fees and expenses) resulting 
from the transport of Goods and shall negotiate and pay all claims arising from their 
transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to 
the Site, Contractor's Equipment shall be deemed to be exclusively intended for the 
execution of the Works. The Contractor shall not remove from the Site any major items of 
Contractor's Equipment without the consent of the Engineer. However, consent shall not 
be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and 
policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from pollution, 
noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the 
Contractor's activities shall not exceed the values stated in the Specification or prescribed 
by applicable Laws. 

4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 
water and other services he may require for his construction activities and to the extent 
defined in the Specifications, for the tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which details 
and prices are given in the Specifications. The Contractor shall, at his risk and cost, provide 
any apparatus necessary for his use of these services and for measuring the quantities 
consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be 
agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the 
use of the Contractor in the execution of the Works in accordance with the details, 
arrangements and prices stated in the Specification. Unless otherwise stated in the 
Specification: 

a) The Procuring Entity’s hall be responsible for the Procuring Entity's Equipment, except 
that 
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b) the Contractor shall be responsible for each item of Procuring Entity's Equipment 
whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 
possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of 

Procuring Entity's Equipment shall be agreed or determined by the Architect in accordance 
with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The 
Contractor shall pay these amounts to the Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at his 
risk and cost, provide these materials at the time and place specified in the Contract. The 
Contractor shall then visually inspect them and shall promptly give notice to the Architect 
of any shortage, defect or default in these materials. Unless otherwise agreed by both 
Parties, the Procuring Entity shall immediately rectify the notified shortage, defector 
default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 

control of the Contractor. The Contractor's obligations of inspection, care, custody and 
control shall not relieve the Procuring Entity of liability for any shortage, defect or default 
not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 
prepared by the Contractor and submitted to the Architect in six copies. The first 
report shall cover the period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, each within 7 
days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate for the 
Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor's Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or 
expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices 
given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and 
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h) comparison so factual and planned progress, with details of any events or 
circumstances which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the 
Procuring Entity's Personnel; and to any other personnel notified to the 
Contractor, by the Procuring Entity or the Engineer, as authorized personnel of 
the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas 
which may be obtained by the Contractor and agreed by the Architect as additional 
working areas. The Contractor shall take all necessary precautions to keep Contractor's 
Equipment and Contractor's Personnel within the Site and these additional areas, and 
to keep them off adjacent and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 
surplus materials. The Contractor shall clear away and remove from the Site any 
wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 
remove, from that part of the Site and Works to which the Taking-Over Certificate 
refers, all Contractor's Equipment, surplus material, wreckage, rubbish and 
Temporary Works. The Contractor shall leave that part of the Site and the Works in a 
clean and safe condition. However, the Contractor may retain on Site, during the 
Defects Notification Period, such Goods as are required for the Contractor to fulfil 
obligations under the Contract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items 
of geological or archaeological interest found on the Site shall be placed under the care and 
authority of the Procuring Entity. The Contractor shall take reasonable precautions to 
prevent Contractor's Personnel or other persons from removing or damaging any of these 
findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 
and/or incurs Cost from complying with the instructions, the Contractor shall give a 
further notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 
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In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 
Notification]. 

5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor 
against whom the Contractor raises reasonable objection by notice to the Procuring Entity 
as soon as practicable, with supporting particulars. An objection shall be deemed 
reasonable if it arises from (among other things) any of the following matters, unless the 
Procuring Entity agrees in writing to indemnify the Contractor against and from the 
consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 
competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against 
and from any negligence or misuse of Goods by the nominated Subcontractor, his 
agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 
specifies that, for the subcontracted work (including design, if any), the nominated 
Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 
Contractor to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising 
under or in connection with the Contract and from the consequences of any failure 
by the Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 
payments for sums due under the Subcontract referred to under Sub-Clause 5.3 
[Payment to nominated Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 
nominated Subcontractor's invoices approved by the Contractor which the Architect 
certifies to be due in accordance with the subcontract. These amounts plus other charges 
shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 
13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 
Subcontractor, the Architect may request the Contractor to supply reasonable evidence that 
the nominated Subcontractor has received all amounts due in accordance with previous 
Payment Certificates, less applicable deductions for retention or otherwise. Unless the 
Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor 

has been notified of the Contractor's entitlement, then the Procuring Entity may 
(at his sole discretion) pay, direct to the nominated Subcontractor, part or all of 
such amounts previously certified (less applicable deductions) as are due to the 
nominated Subcontractor and for which the Contractor has failed to submit the 
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then 
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repay, to the Procuring Entity, the amount which the nominated Subcontractor 
was directly paid by the Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for 
the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 
transport, and, when appropriate, housing. The Contractor is encouraged, to the extent 
practicable and reasonable, to employ staff and labor with appropriate qualifications and 
experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not 
lower than those established for the trade or industry where the work is carried out. If no 
established rates or conditions are applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the general level of wages and conditions 
observed locally by Procuring Entity's whose trade or industry is similar to that of the 
Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 
income taxes in Kenya in respect of such of their salaries, wages, allowances and any 
benefits as are subject to tax under the Laws of Kenya for the time being in force, and the 
Contractor shall perform such duties in regard to such deductions there of as may be 
imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the 
Procuring Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 
Personnel, including Laws relating to their employment, employment of children, health, 
safety, welfare, immigration and emigration, and shall allow them all their legal rights. The 
Contractor shall require his employees to obey all applicable Laws, including those 
concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the 
normal working hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 
Engineer, provided that work done outside the normal working hours shall be 
considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain 
all necessary accommodation and welfare facilities on site for the Contractor's Personnel. 
The Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in 
the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 
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maintain any temporary or permanent living quarters within the structures forming part 
of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 
safety of the Contractor's Personnel. In collaboration with local health authorities, the 
Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service 
are available at all times at the Site and at any accommodation for Contractor's and 
Procuring Entity's Personnel, and that suitable arrangements are made for all necessary 
welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 
maintaining safety and protection against accidents. This person shall be qualified for this 
responsibility and shall have the authority to issue instructions and take protective 
measures to prevent accidents. Throughout the execution of the Works, the Contractor shall 
provide whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable 
after its occurrence. The Contractor shall maintain records and make reports concerning 
health, safety and welfare of persons, and damage to property, as the Architect may 
reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually 
transmitted diseases via an approved service provider and shall undertake such other 
measures taken to reduce the risk of the transfer of these diseases between and among the 
Contractor's Personnel and the local community, to promote early diagnosis and to assist 
affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary superintendence to 
plan, arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 
Language]) and of the operations to be carried out (including the methods and techniques 
required, the hazards likely to be encountered and methods of preventing accidents), for 
the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in 
their respective trades or occupations. The Contractors Key personnel shall be named in 
the Special Conditions of Contract. The Architect may require the Contractor to remove (or 
cause to be removed) any person employed on the Site or Works, including the Contractor's 
Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 
environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 
Corruption during the execution of the Works. 
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6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 
replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall 
be submitted each calendar month, in a form approved by the Engineer, until the 
Contractor has completed all work which is known to be outstanding at the completion 
date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 
peace and protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates 
that there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place 
where they were recruited or to their domicile. In the event of the death in Kenya of any of 
these personnel or members of their families, the Contractor shall similarly be responsible 
for making the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate 
supply of drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's 
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to 
their health. The Contractor shall comply with all the regulations of the local health 
authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or 
allow importation, sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not 
voluntarily performed, that is exacted from an individual under threat of force or penalty, 
and includes any kind of involuntary or compulsory labor, such as indentured labor, 
bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or 
is likely to be hazardous, or to interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social development. Where the 
relevant labor laws of Kenya have provisions for employment of minors, the Contractor 
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shall follow those laws applicable to the Contractor. Children below the age of 18 years 
shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the 
Site. The records shall include the names, ages, genders, hours worked and wages paid to 
all workers. These records shall be summarized on a monthly basis and submitted to the 
Engineer. These records shall be included in the details to be submitted by the Contractor 
under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to 
form and to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labor employment on the principle of equal opportunity and 
fair treatment and shall not discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation (including wages and 
benefits), working conditions and terms of employment, access to training, promotion, 
termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 
manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good 
practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 
specified in the Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, 
to the Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, 
all at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials 
are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be 
entitled to examine, inspect, measure and test the materials and workmanship, and to 
check the progress of manufacture of Plant and production and manufacture of 
Materials. 
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7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out 
these activities, including providing access, facilities, permissions and safety equipment. 
No such activity shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it 
is covered up, put out of sight, or packaged for storage or transport. The Architect shall 
then either carry out the examination, inspection, measurement or testing without 
unreasonable delay, or promptly give notice to the Contractor that the Architect does not 
require to do so. If the Contractor fails to give the notice, he shall, if and when required by 
the Engineer, uncover the work and there after reinstate and make good, all at the 
Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 
assistance, documents and other information, electricity, equipment, fuel, consumables, 
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary 
to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the 
time and place for the specified testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or 
details of specified tests, or instruct the Contractor to carry out additional tests. If these 
varied or additional tests show that the tested Plant, Materials or workmanship is not in 
accordance with the Contract, the cost of carrying out this Variation shall be borne by the 
Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 
intention to attend the tests. If the Architect does not attend at the time and place agreed, 
the Contractor may proceed with the tests, unless otherwise instructed by the Engineer, 
and the tests shall then be deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions 
or as a result of a delay for which the Procuring Entity is responsible, the Contractor shall 
give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. 
When the specified tests have been passed, the Architect shall endorse the Contractor's test 
certificate, or issue a certificate to him, to that effect. If the Architect has not attended the 
tests, he shall be deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 
or workmanship is found to be defective or otherwise not in accordance with the Contract, 
the Architect may reject the Plant, Materials or workmanship by giving notice to the 
Contractor, with reasons. The Contractor shall then promptly make good the defect and 
ensure that the rejected item complies with the Contract. 
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7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall 
be repeated under the same terms and conditions. If the rejection and retesting cause the 
Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor 
to: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance 

with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, 

and 
c) Execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseen able event or otherwise. 
 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be 
the time (if any) specified in the instruction, or immediately if urgency is specified under 
sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled 
to employ and pay other persons to carry out the work. Except to the extent that the 
Contractor would have been entitled to payment for the work, the Contractor shall subject 
to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising 
from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 
termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 
the property of the Procuring Entity at whichever is the earlier of the following times, free 
from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials 
under Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 
other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus 
material (whether natural or man-made), except to the extent that disposal are as 
within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement 
Date shall be the date at which the following precedent condition shave all been fulfilled 
and the Architect notification recording the agreement of both Parties on such fulfilment 
and instructing to commence the Work is received by the Contractor: 
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a) Signature of the Contract Agreement by both Parties, and if required, approval of the 
Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to 
and possession of the Site given to the Contractor together with such permission(s) 
under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the 
commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 
Payment] provided that the corresponding bank guarantee has been delivered by the 
Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his 
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract 
under Sub-Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 
practicable after the Commencement Date and shall then proceed with the Works with 
due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 
Time for Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) Completing all work which is stated in the Contract as being required for the Works 
or Section to be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days 
after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor 
shall also submit a revised programme whenever the previous programme is inconsistent 
with actual progress or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the 
anticipated timing of each stage of design (if any), Contractor's Documents, 
procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 
5 [Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 
i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and 
of the major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class 
of Contractor's Personnel and of each type of Contractor's Equipment, required 
on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the Contractor 
shall proceed in accordance with the programme, subject to his other obligations under the 
Contract. The Procuring Entity's Personnel shall be entitled to rely upon the programme 
when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events 
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or circumstances which may adversely affect the work, increase the Contract Price or delay 
the execution of the Works. 

 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the 
extent stated) to comply with the Contractor to be consistent with actual progress and the 
Contractor's stated intentions, the Contractor shall submit a revised programme to the 
Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 
extension of the Time for Completion if and to the extent that completion for the purposes 
of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed by any of 
the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under 
Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of 
an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 
Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by 
epidemic or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring 
Entity, the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, 
the Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 
[Contractor's Claims]. When determining each extension of time under Sub-Clause 20.1, 
the Architect shall review previous determinations and may increase, but shall not 
decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant 
legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be 
considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension 
of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of 
Time for Completion], then the Architect may instruct the Contractor to submit, under 
Sub-Clause 8.3 [Programme], a revised programme and supporting report describing 
the revised methods which the Contractor proposes to adopt in order to expedite 
progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, 
which may require increases in the working hours and/or in the numbers of Contractor's 
Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods 
cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice 
under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in 
addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the 
Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of 
Time for Completion] shall be paid by the Procuring Entity, without generating, however, 
any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor 
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages 
to the Procuring Entity for this default. These delay damages shall be the sum stated in the 
Special Conditions of Contract, which shall be paid for everyday which shall elapse 
between the relevant Time for Completion and the date stated in the taking-Over 
Certificate. However, the total amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, 
other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] prior to completion of the Works. These damages shall not relieve the Contractor 
from his obligation to complete the Works, or from any other duties, obligations or 
responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of 
the Works. During such suspension, the Contractor shall protect, store and secure such part 
or the Works against any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 
cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 
8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 
instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 
the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 
incurred in, making good the consequences of the Contractor's faulty design, workmanship 
or materials, or of the Contractor's failure to protect, store or secure in accordance with Sub-
Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of 
Plant and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more 
than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 
property in accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 
84 days, the Contractor may request the Architect permission to proceed. If the Architect 
does not give permission within 30 days after being requested to do so, the Contractor may, 
by giving notice to the Engineer, treat the suspension as an omission under Clause 13 
[Variations and Adjustments] of the affected part of the Works. If the suspension affects the 
whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 
[Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect 
shall jointly examine the Works and the Plant and Materials affected by the suspension. The 
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or 
Materials, which has occurred during the suspension after receiving from the Architect an 
instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 
Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph 
(d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after 
which the Contractor will be ready to carry out each of the Tests on Completion. Unless 
otherwise agreed, Tests on Completion shall be carried out within 14 days after this date, 
on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances 
for the effect of any use of the Works by the Procuring Entity on the performance or other 
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 
Completion, the Contractor shall submit a certified report of the results of these Tests to the 
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Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 
7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on 
Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may 
by notice require the Contractor to carry out the Tests within 21 days after receiving the 
notice. The Contractor shall carry out the Tests on such day or days within that period as 
the Contractor may fix and of which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 
Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the 
Contractor. The Tests on Completion shall then be deemed to have been carried out in the 
presence of the Contractor and the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] 
shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on 
Completion on any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 
9.3 [Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the 
Works or Section, reject the Works or Section (as the case may be), in which event the 
Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of 
Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 
taken over by the Procuring Entity when (i) the Works have been completed in accordance 
with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 
and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the 
Works has been issued, or is deemed to have been issued in accordance with this Sub-
Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not 
earlier than 14 days before the Works will, in the Contractor's opinion, be complete and 
ready for taking over. If the Works are divided into Sections, the Contract or may similarly 
apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the 

Works or Section were completed in accordance with the Contract, except for any 
minor outstanding work and defects which will not substantially affect the use of the 
Works or Section for their intended purpose (either until or whilst this work is 
completed and these defects are remedied); or 

b) Reject the application, giving reasons and specifying the work required to be done by 
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the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall 
then complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 
application within the period of 30 days, and if the Works or Section (as the case may be) 
are substantially in accordance with the Contract, the Taking-Over Certificate shall be 
deemed to have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 
Certificate for any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary 
measure which is either specified in the Contract or agreed by both Parties) unless and until 
the Architect has issued a Taking-Over Certificate for this part. However, if the Procuring 
Entity does use any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on 
which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for 
this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 
Contractor shall be given the earliest opportunity to take such steps as may be necessary 
to carry out any outstanding Tests on Completion. The Contractor shall carry out these 
Tests on Completion as soon as practicable before the expiry date of the relevant Defects 
Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 
part of the Works, other than such use as is specified in the Contractor agreed by the 
Contractor, the Contractor shall (i) give notice to the Architect and (ii) be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall 
be included in the Contract Price. After receiving this notice, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), 
the delay damages thereafter for completion of the remainder of the Works shall be 
reduced. Similarly, the delay damages for the remainder of the Section (if any) in which 
this part is included shall also be reduced. For any period of delay after the date stated in 
this Taking-Over Certificate, the proportional reduction in these delay damages shall be 
calculated as the proportion which the value of the part so certified bears to the value of 
the Works or Section (as the case may be) as a whole. The Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. 
The provisions of this paragraph shall only apply to the daily rate of delay damages under 
Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 
damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity 
shall be deemed to have taken over the Works or Section (as the case may be) on the date 
when the Tests on Completion would otherwise have been completed. 
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10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor 
shall carry out the Tests on Completion as soon as practicable, before the expiry date of the 
Defects Notification Period. The Architect shall require the Tests on Completion to be 
carried out by giving 14 days' notice and in accordance with the relevant provisions of the 
Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out 
the Tests on Completion, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part 
of the Works shall not be deemed to certify completion of any ground or other surfaces 
requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 
condition required by the Contract (fair wear and tear excepted) by the expiry date of the 
relevant Defects Notification Period or as soon as practicable thereafter, the Contractor 
shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 
Certificate, within such reasonable time as is instructed by the Engineer, and 

b) Execute all work required to remedy defects or damage, as may be notified by (or on 
behalf of) the Procuring Entity on or before the expiry date of the Defects Notification 
Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the 
Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding 
Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if 
and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall 
be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 
[Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] 
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to an extension of the Defects Notification Period for the Works or a Section if and to the 
extent that the Works, Section or a major item of Plant (as the case may be, and after taking 
over) cannot be used for the purposes for which they are intended by reason of a defect or 
by reason of damage attributable to the Contractor. However, a Defects Notification Period 
shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 
8.8 [Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], 
the Contractor's obligations under this Clause shall not apply to any defects or damage 
occurring more than two years after the Defects Notification Period for the Plant and/ or 
Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may 
be fixed by the Engineer, on or by which the defect or damage is to be remedied. The 
Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of 
Remedying Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 
cost, but the Contractor shall have no responsibility for this work; and the Contractor 
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity 
the costs reasonably incurred by the Procuring Entity in remedying the defect or 
damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract 
Price in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole 
benefit of the Works or any major part of the Works, terminate the Contract as a whole, 
or in respect of such major part which cannot be put to the intended use. Without 
prejudice to any other rights, under the Contractor otherwise, the Procuring Entity 
shall then be entitled to recover all sums paid for the Works or for such part (as the 
case may be), plus financing costs and the cost of dismantling the same, clearing the 
Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring 
Entity gives consent, the Contractor may remove from the Site for the purposes of repair 
such items of Plant as are defective or damaged. This consent may require the Contractor 
to increase the amount of the Performance Security by the full replacement cost of these 
items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, 
the Architect may require the repetition of any of the tests described in the Contract. The 
requirement shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, 
except that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 
11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of 
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access to the Works as is reasonably required in order to comply with this Clause, except as 
may be inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts 
of the works that have already accepted, under the direction of the Engineer. Unless the 
defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of 
Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the 
Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the 
Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed 
until the Architect has issued the Completion Certificate to the Contractor, stating the date 
on which the Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the 
expiry dates of the Defects Liability Period, or as soon thereafter as the Contractor has 
supplied all the Contractor's Documents and completed and tested all the Works, including 
remedying any defects. A copy of the Completion Certificate shall be issued to the 
Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the 
fulfilment of any obligation which remains unperformed at that time. For the purposes of 
determining the nature and extent of unperformed obligations, the Contract shall be 
deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from 
the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of 
the Completion Certificate, the Procuring Entity may sell or otherwise dispose of any 
remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in 
connection with, or attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 
are less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance 
to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. 
The Contractor shall show in each application under Sub-Clauses 14.3 [Application for 
Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for 
Final Payment Certificate] the quantities and other particulars detailing the amounts 
which he considers to be entitled under the Contract. 
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12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice 
shall be given to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the 

Architect in making the measurement, and 
b) Supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the 
Architect shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 
measured from records, these shall be prepared by the Engineer. The Contractor shall, as 
and when requested, attend to examine and agree the records with the Engineer, and shall 
sign the same when agreed. If the Contractor does not attend, the records shall be accepted 
as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as 
agreed, then the Contractor shall give notice to the Architect of the respects in which the 
records are asserted to be inaccurate. After receiving this notice, the Architect shall review 
the records and either confirm or vary them and certify the payment of the undisputed 
part. If the Contractor does not so give notice to the Architect within 14 days after being 
requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or 

other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine the value of work done by 
evaluating each item of work, applying the measurement agreed or determined in 
accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for 
the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price 
specified for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 
shall be considered as included in other rates and prices in the Bill of Quantities and will 
not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of 
work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar 
character, or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If 
no rates or prices are relevant for the new item of work, it shall be derived from the 
reasonable Cost of executing such work, prevailing market rates, together with profit, 
taking account of any other relevant matters. 
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12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as 
soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions 
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 
adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has 
not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been 
omitted, would have been deemed to be covered by a sum forming part of the 
Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 
Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then 
the Contractor shall give notice to the Architect accordingly, with supporting 
particulars. Upon receiving this notice, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be 
included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over 

Certificate for the Works, either by an instruction or by a request for the Contractor to 
submit a proposal. No Variation instructed by the Architect under this Clause shall in any 
way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 
promptly gives notice to the Architect stating (with supporting particulars) that (i) the 
Contractor cannot readily obtain the Goods required for the Variation, or (ii) such Variation 
triggers a substantial change in the sequence or progress of the Works. Upon receiving this 
notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, 
such changes do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and 
exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 
Works, unless and until the Architect instructs after obtaining approval of the Procuring 
Entity. 
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13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 
Contractor of the nature and form of such variation. As soon as possible after having 
received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme 
according to Sub-Clause 8.3 or to any of the Contractor's obligations under the 
Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due 
consultation with the Employer and the Contractor, decide as soon as possible whether or 
not the variation shall be carried out. If the Architect decides that the variation shall be 
carried out, he shall issue a Variation Order clearly identified as such in accordance with 
the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract 
Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract 
Price, the adjustment shall be determined in accordance with the rates specified in the Bills 
of Quantities or Schedule of Day work Prices. If the rates contained in the Bills of Quantities 
or Day works Prices are not directly applicable to the specific work in question, suitable 
rates shall be established by the Architect reflecting the level of pricing in the Dayworks 
Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any 
over-or under-recovery of overheads by the Contractor in consequence of the variation. 
The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Works rendered useless by any such variation, 
b) The cost of making necessary alterations to Plant already manufactured or in the 

course of manufacture or of any work done that has to be altered in consequence of 
such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of 
the Works as detailed in the Programme, and 

d) the net effect of the Contractor's finance costs, including interest, caused by the 
variation. 

The Architect shall on this basis determine the rates or prices to enable on-account 
payment to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the 
variation and be bound to these Conditions in so doing as if such variation was stated in 
the Contract. The work shall not be delayed pending the granting of an extension of the 
Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the 
efficiency or value to the Procuring Entity of the completed Works, or 
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(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items 
listed in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part 
of the Permanent Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 
apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a 
fee, which shall be included in the Contract Price. This fee shall behalf (50%) of the 
difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments 

under Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 
taking account of any improvement in quality, anticipated life or operational 
efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in 
item 13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in item 
13.2.3 (c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a price 
variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 
respond in writing a s soon as practicable, either by giving reasons why he cannot comply 
(if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme 

according to Sub-Clause 8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 
13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or 
comments. The Contractor shall not delay any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 
shall be issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 
Evaluation], unless the Architect instructs or approves otherwise in accordance with this 
Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount 
payable in each of the applicable currencies shall be specified. For this purpose, reference 
shall be made to the actual or expected currency proportions of the Cost of the varied work, 
and to the proportions of various currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 
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13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the 
Architect instructions, and the Contract Price shall be adjusted accordingly. The total sum 
paid to the Contractor shall include only such amounts, for the work, supplies or services 
to which the Provisional Sum relates, as the Architect shall have instructed. For each 
Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the 
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and 
for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual 
amounts by applying the relevant percentage rate (if any) stated in the appropriate 
Schedule. If there is no such rate, the percentage rate stated in the Special 
Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 
vouchers and accounts or receipts in substantiation. 
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13.7 Day works 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall 
be executed on a day work basis. The work shall then be valued in accordance with the Day 
work Schedule included in the Contract, and the following procedure shall apply. If a 
Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. 
When applying for payment, the Contractor shall submit invoices, vouchers and accounts 
or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, 
the Contractor shall deliver reach day to the Architect accurate statements induplicate 
which shall include the following details of the resources used in executing the previous 
day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and 
returned to the Contractor. The Contractor shall then submit priced statements of these 
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 
14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost 
resulting from a change in the Laws of Kenya (including the introduction of new Laws and 
the repeal or modification of existing Laws) or in the judicial or official governmental 
interpretation of such Laws, made after the Base Date, which affect the Contractor in the 
performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost 
as a result of these changes in the Laws or in such interpretations, made after the Base Date, 
the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time 
if the relevant delay has already been taken into account in the determination of a previous 
extension of time and such Cost shall not be separately paid if the same shall already have 
been taken into account in the indexing of any inputs to the table of adjustment data in 
accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 
data for local and foreign currencies included in the Schedules. If there is no such table of 
adjustment data, this Sub-Clause shall not apply. 
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13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises 
or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 
deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To 
the extent that full compensation for any rise or fall in Costs is not covered by the provisions 
of this or other Clauses, the Accepted Contract Amount shall be deemed to have included 
a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued 
in accordance with the appropriate Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which the Contract Price is payable. 
No adjustment is to be applied to work valued on the basis of Cost or current prices. The 
formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If 
their source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference 
shall be made to the values of the indices at stated dates (quoted in the fourth and fifth 
columns respectively of the table) for the purposes of clarification of the source; although 
these dates (and thus these values) may not correspond to the base cost indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index 
shall be converted into the relevant currency of payment at the selling rate, established by 
the Central Bank of Kenya, of this relevant currency on the above date for which the index 
is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 
provisional index for the issue of Interim Payment Certificates. When a current cost index 
is available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment 
of prices there after shall be made using either (i) each index or price applicable on the date 
49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current index 
or price, whichever is more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 
adjustment data shall only be adjusted if they have been rendered unreasonable, 
unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 
12.3 [Evaluation] and be subject to adjustments in accordance with the Contract; 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

Where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 
adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable. 

 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added 
to the Contract Price. 
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b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except as 
stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 
estimated quantities and are not to be taken as the actual and correct quantities: 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 
Date, a proposed breakdown of each lump sum price in the Schedules. The Architect 
may take account of the break down when preparing Payment Certificates but shall 
not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 
essential spare parts there for, imported by the Contractor for the sole purpose of executing 
the Contract shall not be exempt from the payment of import duties and taxes upon 
importation. 

14.2 Advance Payment 
 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 
mobilization and cash flow support, when the Contractor submits a guarantee in 
accordance with this Clause. The total advance payment, the number and timing of 
instalments (if more than one), and the applicable currencies and proportions, shall be as 
stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 
 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim 
Payment Certificate for the advance payment or its first instalment after receiving a 
Statement (under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after 
the Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 
4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal to the a 
advance payment. This guarantee shall be issued by a reputable bank or financial 
institutions elected by the Contractor and shall be in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount 
repaid by the Contractor as indicated in the Payment Certificates. If the terms of the 
guarantee specify its expiry date, and the advance payment has not been repaid by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee 
until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall 

be repaid through percentage deductions from the interim payments determined by the 
Architect in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as 
follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 
which the total of all certified interim payments (excluding the advance payment and 
deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 
Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of 
Contract of the amount of each Interim Payment Certificate (excluding the advance 
payment and deductions for its repayments as well as deductions for retention money) 
in the currencies and proportions of the advance payment until such time as the 
advance payment has been repaid; provided that the advance payment shall be 
completely repaid prior to the time when 90 percent (90%) of the Accepted Contract 
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Amount less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate 

for the Works or prior to termination under Clause 15 [Termination by Procuring Entity], 
Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the 
case may be), the whole of the balance then outstanding shall immediately become due and 
in case of termination under Clause 15 [Termination by Procuring Entity], except for Sub-
Clause 14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by 
the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 
 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 
Conditions of Contract) to the Architect after the end of each month, in a form approved 
by the Engineer, showing in detail the amounts to which the Contractor considers itself to 
be entitled, together with supporting documents which shall include there portion the 
progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in 

the various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents 
produced up to the end of the month (including Variations but excluding items 
described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, 
in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-
Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 
retention stated in the Special Conditions of Contract to the total of the above 
amounts, until the amount so retained by the Procuring Entity reaches the limit of 
Retention Money (if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) 
and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 
Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with 
Sub-Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 
 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the 
Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract 
values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in 
executing the Works, and if actual progress is found to be less or more than that on 
which this schedule of payments was based, then the Architect may proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised 
instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 
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14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-

binding estimates of the payments which he expects to become due during each quarterly 
period. The first estimate shall be submitted within 42 days after the Commencement Date. 
Revised estimates shall be submitted at quarterly intervals, until the Taking-Over 
Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 
 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph 
(e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the 
Site for incorporation in the Permanent Works, and (ii) a reduction when the contract value 
of such Plant and Materials is included as part of the Permanent Works under sub-
paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the 

Schedules, this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are 
satisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant 

and Materials) which are available for inspection, and 
(ii)  Submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 

And either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, en route to the Site, in accordance with the Contract; 
and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, 
which has been submitted to the Architect together with evidence of payment of 
freight and insurance, any other documents reasonably required, and a bank 
guarantee in a form and issued by an entity approved by the Procuring Entity in 
amounts and currencies equal to the amount due under this Sub-Clause: this 
guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly 
stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) Have been delivered to and are properly stored on the Site, are protected 
against loss, damage or deterioration and appear to be in accordance with the 
Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 

Architect determination of the cost of the Plant and Materials (including delivery to Site), 
taking account of the documents mentioned in this Sub-Clause and of the contract value of 
the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 
14.3 [Application for Interim Payment Certificates]. At that time, the Payment Certificate 
shall include the applicable reduction which shall be equivalent to, and in the same 
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currencies and proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved 
the Performance Security. Thereafter, the Architect shall, within 30 days after receiving a 
Statement and supporting documents, deliver to the Procuring Entity and to the Contractor 
an Interim Payment Certificate which shall state the amount which the Architect fairly 
determines to be due, with all supporting particulars for any reduction or withholding 
made by the Architect on the Statement if any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not 

be bound to issue an Interim Payment Certificate in an amount which would (after 
retention and other deductions) be less than the minimum amount of Interim Payment 
Certificates (if any) stated in the Special Conditions of Contract. In this event, the 
Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the 
Contract, the cost of rectification or replacement may be withheld until rectification or 
replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance 
with the Contract, and had been so notified by the Engineer, the value of this work or 
obligation may be withheld until the work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that 

should properly be made to any previous Payment Certificate. A Payment Certificate shall 
not be deemed to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 
 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both 
parties or within 60 days after receiving the documents in accordance with Sub-Clause 
4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is 
later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 
Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 
Entity Issues Interim Payment Certificate; or after determination of any disputed 
amount shown in the Final Statement in accordance with Sub-Clause 16.2 
[Termination by Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (forth is currency) specified in the 
Contract. 

14.8 Delayed Payment 
 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], 
the Contractor shall be entitled to receive financing charges (simple interest) monthly on 
the amount unpaid during the period of delay. This period shall be deemed to commence 
on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of 
its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued. 
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14.8.2 These financing charges shall be calculated at the annual rate of three percentage points 
above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 
available, the interbank offered rate, and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, 

and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 
 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 
Retention Money shall be certified by the Architect for payment to the Contractor. If a 
Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 
Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 
proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding 

balance of the Retention Money shall be certified by the Architect for payment to the 
Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the second 
half of the Retention Money shall be certified and paid promptly after the expiry date of 
the Defects Notification Period for the Section. This proportion shall behalf (50%) of the 
proportion calculated by dividing the estimated contract value of the Section by the 
estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architects hall be entitled to withhold certification of the estimated cost of this work until 
it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 
[Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has 
been issued for the Works and the first half of the Retention Money has been certified for 
payment by the Engineer, the Contractor shall be entitled to substitute a Retention Money 
Security guarantee, in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity and issued by a reputable bank or financial institution 
selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 
Contractor within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 
 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 
shall submit to the Architect three copies of a Statement at completion with supporting 
documents, in accordance with Sub- Clause 14.3 [Application for Interim Payment 
Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in 
the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this 
Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates]. 

14.11 Application for Final Payment Certificate 
 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to 
the Engineer, six copies of a draft final statement with supporting documents showing in 
detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 
 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Architect may reasonably require 
within 30 days from receipt of said draft and shall make such changes in the draft as may 
be agreed between them. The Contractor shall then prepare and submit to the Architect 
the final statement as agreed. This agreed statement is referred to in these Conditions as 
the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it becomes evident that a dispute 
exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) 
an Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, 
if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 
Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and 
submit to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which 
confirms that the total of the Final Statement represents full and final settlement of all 
moneys due to the Contractor under or in connection with the Contract. This discharge 
may state that it becomes effective when the Contractor has received the Performance 
Security and the outstanding balance of this total, in which event the discharge shall be 
effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 
the Architect shall deliver, to the Procuring Entity and to the Contractor, the Final 
Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance 
(if any) due from the Procuring Entity to the Contractor or from the Contractor to the 
Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 
the Architect shall request the Contractor to do so. If the Contractor fails to submit an 
application within a period of 30 days, the Architect shall issue the Final Payment 
Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 
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14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 

in connection with the Contract or execution of the Works, except to the extent that the 
Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for 

the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement 
at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, 
deliberate default or reckless misconduct by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of 
Payment Currencies. If more than one currency is so named, payments shall be made as 
follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed 
rates of exchange to be used for calculating the payments, shall be as stated in the 
Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the 
applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be 
made in the currencies and proportions specified in the Schedule of Payment 
Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the 
currency in which the sum was expended by the Procuring Entity, or in such 
currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular 
currency exceeds the sum payable by the Procuring Entity to the Contractor in that 
currency, the Procuring Entity may recover the balance of this amount from the sums 
otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be 
those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may 
by notice require the Contractor to make good the failure and to remedy it within 30 
days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 
breaches the contract based on following circumstances which shall include but not 
limited to: 
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a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under 
Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, 
Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 
7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without 
the consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on 
business under a receiver, trustee or manager for the benefit of his creditors, or if any 
act is done or event occurs which (under applicable Laws) has a similar effect to any 
of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 
Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 
(directly or indirectly) to any person any such induce mentor reward as is described 
in this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 
paragraph 2.2 of the Appendix B to these General Conditions, incompeting for or in 
executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' 
notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 
However, in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by 
notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other 
rights of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, 
the Contractor shall use his best efforts to comply immediately with any reasonable 
instructions included in the notice (i) for the assignment of any subcontract, and (ii) for the 
protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any 
other entities to do so. The Procuring Entity and these entities may then use any Goods, 
Contractor's Documents and other design documents made by or on behalf of the 
Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 
Temporary Works will be released to the Contractor at or near the Site. The Contractor 
shall promptly arrange their removal, at the risk and cost of the Contractor. However, if 
by this time the Contractor has failed to make a payment due to the Procuring Entity, these 
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items may be sold by the Procuring Entity in order to recover this payment. Any balance 
of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the value of the Works, Goods and 
Contractor's Documents, and any other sums due to the Contractor for work executed in 
accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion 

and remedying of any defects, damages for delay in completion (if any), and all other 
costs incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity 
and any extra costs of completing the Works, after allowing for any sum due to the 
Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering 
any such losses, damages and extra costs, the Procuring Entity shall pay any balance 
to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the 
Procuring Entity's convenience, by giving notice of such termination to the Contractor. The 
termination shall take effect 30 days after the later of the dates on which the Contractor 
receives this notice or the Procuring Entity returns the Performance Security. The 
Procuring Entity shall not terminate the Contract under this Sub-Clause in order to execute 
the Works itself or to arrange for the Works to be executed by another contractor or to avoid 
a termination of the Contract by the Contractor under Clause 16.2 [Termination by 
Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-
Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid 
in accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption 
Laws and its prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any 
gift or consideration of any kind as an inducement or reward for doing or for bearing 
to door for having done or for borne to do any act in relation to the obtaining or 
execution of this or any other Contract for the Procuring Entity or for showing or for 
bearing to show favor or disfavor to any person in relation to this or any other contract 
for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with 
which commission has been paid or agreed to be paid by him or on his behalf or to his 
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knowledge, unless before the Contract is made particulars of any such commission 
and of the terms and conditions of any agreement for the payment there of have been 
disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting 
on his behalf (whether with or without the knowledge of the Contractor) shall be an 
offence under the provisions of the Public Procurement and Asset Disposal Act (2015) and 
the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that 
would enable the contractor to proceed with the works in accordance with the program, 
the Contractor may, after giving not less than 30 days' notice to the Procuring Entity, 
suspend work (or reduce the rate of work) unless and until the Contractor has received the 
Payment Certificate, reasonable evidence or payment, as the case may be a and as 
described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under 
Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 
[Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 
described in the relevant Sub-Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is reasonably 
practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or 
reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting 
documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate 
within 90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within 
which payment is to be made (except for deductions in accordance with Sub-Clause 
2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract 
in such manner as to materially and adversely affect the economic balance of the 
Contract and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 
[Prolonged Suspension], or 
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e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 
receiving or administration order made against him, compounds with his creditors, or 
carries on business under a receiver, trustee or manager for the benefit of his creditors, 
or if any act is done or event occurs which (under applicable Laws) has a similar effect 
to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of 
both Parties on the fulfilment of the conditions for the Commencement of Works under 
Sub-Clause 8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice 
to the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) 
or (g), the Contractor may by notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of 
the Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 
19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 
promptly: 
a) cease all further work, except for such work as may have been instructed by the 

Architect for the protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 
effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 
Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor 
as a result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring 
Entity's Personnel, and their respective agents, against and from all claims, damages, 
losses and expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out for in 
the course of or by reason of the Contractor's design (if any), the execution and 
completion of the Works and the remedying of any defects, unless attributable to any 
negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 
Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent 
that such damage or loss arises out of or in the course of or by reason of the 
Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless and to the extent that any such damage or loss is 
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attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, 
disease or death, which is attributable to any negligence, willful act or breach of the 
Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance 
cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance 
Against Injury to Persons and Damage to Property], unless and to the extent that any such 
damage or loss is attributable to any negligence, willful actor breach of the Contract by the 
contractor, the contractor's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 
under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 
responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 
responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall 
take responsibility for the care of any work which is outstanding on the date stated in a 
Taking-Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 
period when the Contractor is responsible for their care, from any cause not listed in Sub-
Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 
Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform 
with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by 
the Contractor after a Taking-Over Certificate has been issued. The Contractor shall also 
be liable for any loss or damage which occurs after a Taking-Over Certificate has been 
issued and which arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, 
in so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 
Contractor's Personnel, 

c) explosive materials, ionizing gradation or contamination by radio-activity, except as 
may be attributable to the Contractor's use of such explosives, radiation or radio-
activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, 
except as may be specified in the Contract, 
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f) design of any part of the Works by the Procuring Entity's Personnel or by others for 
whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 
experienced contractor could not reasonably have been expected to have taken 
adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 
damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly 
give notice to the Architect and shall rectify this loss or damage to the extent required by 
the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) 
of any patent, registered design, copyright, trade mark, trade name, trade secret or other 
intellectual or industrial property right relating to the Works; and “claim” shall refer to a 
claim (or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 
receiving the claim, the first Party shall be deemed to have waived any right to indemnity 
under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 
any claim alleging an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the 
Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use 
was disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from 
any other claim which arises out of or in relation to (i) the manufacture, use, sale or import 
of any Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may 
(at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. The other Party shall, at the request and cost of the 
indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) shall 
not make any admission which might be prejudicial to the indemnifying Party, unless the 
indemnifying Party failed to take over the conduct of any negotiations, litigation or 
arbitration upon being requested to do so by such other Party. 
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17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall 
grant a non-exclusive and non-transferable license to the Procuring Entity under the 
patent, utility models ,or other intellectual rights owned by the contractor or a third party 
from whom the contract or has received the rights to grant sub-licenses and shall also grant 
to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to 
sub-license) to use the knowhow and other technical information disclosed to the contract 
or under the contract. Nothing contained here-in shall be construed as transferring 
ownership of any patent, utility model, trademark, design, copy right, know-how or other 
intellectual rights from the contractor or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, 
loss of any contractor for any in director consequential loss or damage which may be 
suffered by the other Party in connection with the Contract, other than as specifically 
provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying 
Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] 
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum 
resulting from the application of a multiplier (less or greater than one) to the Accepted 
Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier 
or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective 
dates of hand-over to the Contractor until cessation of occupation (where hand-over or 
cessation of occupation may take place after the date stated in the Taking-Over Certificate 
for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible 
for their care arising from any cause whatsoever other than those for which the Procuring 
Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the 
satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible 
for effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 
insurers and in terms approved by the Procuring Entity. These terms shall be consistent 
with any terms agreed by both Parties before the date of the Letter of Acceptance. This 
agreement of terms shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 
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insurers and in terms acceptable to the Contractor. These terms shall be consistent with 
any terms agreed by both Parties before the date of the Letter of Acceptance. This 
agreement of terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 
insured as though a separate policy had been issued for each of the joint insured. If a policy 
indemnifies additional joint insured, namely in addition to the insured specified in this 
Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 
additional joint insured shall not be entitled to receive payments directly from the insurer 
or to have any other direct dealings with the insurer, and (iii) the insuring Party shall 
require all additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall 
be used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special 
Conditions of Contract (calculated from the Commencement Date), submit to the other 
Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to 
Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 
other Party. Whenever evidence or policies are submitted, the insuring Party shall also 
give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. 
The insuring Party shall keep the insurers informed of any relevant changes to the 
execution of the Works and ensure that insurance is maintained in accordance with this 
Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the 
prior approval of the other Party. If an insurer makes (or at tempts to make) any alteration, 
the Party first notified by the insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to 
effect and maintain under the Contractor fails to provide satisfactory evidence and copies 
of policies in accordance with this Sub- Clause, the other Party may (at its option and 
without prejudice to any other right or remedy) effect insurance for the relevant coverage 
and pay the premiums due. The insuring Party shall pay the amount of these premiums 
to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 
or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts 
not insured or not recovered from the insurers shall be borne by the Contractor and/or 
the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. 
However, if the insuring Party fails to effect and keep in force an insurance which is 
available and which it is required to effect and maintain under the Contract, and the other 
Party neither approves the omission nor effects insurance for the coverage relevant to this 
default, any moneys which should have been recoverable under this insurance shall be 
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paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, 
but not limited to the insurance referred to Clause 18) with insurers from any eligible 
source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents 
for not less than the full reinstatement cost including the costs of demolition, removal of 
debris and professional fees and profit. This insurance shall be effective from the date by 
which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General 
Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the 
Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of 
the Performance Certificate, for loss or damage for which the Contractor is liable arising 
from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or 
damage caused by the Contractor in the course of any other operations (including those 
under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 
replacement value, including delivery to Site. For each item of Contractor's Equipment, 
the insurance shall be effective while it is being transported to the Site and until it is no 
longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 
payments from the insurers, payments being held or allocated to the Party actually 
bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 
Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 
Contract, loss or damage to a part of the Works which is attributable to the use or 
occupation by the Procuring Entity of another part of the Works, and loss or damage 
from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring 
Entity's Risks], excluding (in each case) risks which are not insurable at commercially 
reasonable terms, with deductibles per occurrence of not more than the amount stated 
in the Special Conditions of Contract (if an amount is not so stated,t his sub-
paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 
materials or workmanship (but cover shall include any other parts which are lost 
or damaged as a direct result of this defective condition and not as described in 
sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part 
of the Works if this other part is in a defective condition due to a defect in its 
design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to 
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the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 
Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 
ceases to be available at commercially reasonable terms, the Contractor shall (as insuring 
Party) give notice to the Procuring Entity, with supporting particulars. The Procuring 
Entity shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to 
payment of an amount equivalent to such commercially reasonable terms as the Contractor 
should have expected to have paid for such cover, and (ii) be deemed, unless he obtains 
the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or 
bodily injury which may occur to any physical property (except things insured under Sub-
Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except 
persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may 
arise out of the Contractor's performance of the Contract and occurring before the issue of 
the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 
Special Conditions of Contract, with no limit on the number of occurrences. If an amount 
is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-
Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 
property (except things insured under Sub-Clause 18.2) arising out of the 
Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, 
in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute 
the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 
that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, 
sickness, disease or death of any person employed by the Contractor or any other of the 
Contractor's Personnel, except that this insurance may exclude losses and claims to the 
extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 
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Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 
Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, soling as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the 
Contract by Force Majeure, then it shall give notice to the other Party of the event or 
circumstances constituting the Force Majeure and shall specify the obligations, the 
performance of which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long 
as such Force Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 
obligations of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
performance of the Contract as a result of Force Majeure. A Party shall give notice to the 
other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 
Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 
of Force Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, 
the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
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Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of 
Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs 
in Kenya, payment of any such Cost, including the costs of rectifying or replacing the 
Works and/or Goods damaged or destroyed by Force Majeure, to the extent they are 
not indemnified through the insurance policy referred to in Sub- Clause18.2 
[Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to 
relief from force majeure on terms additional to or broader than those specified in this 
Clause, such additional or broader force majeure events or circumstances shall not excuse 
the Contractor's non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been given under Sub-
Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140 
days due to the same notified Force Majeure, then either Party may give to the other Party 
a notice of termination of the Contract. In this event, the termination shall take effect 7 days 
after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and 
issue a Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to 
the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk of) the Procuring Entity 
when paid for by the Procuring Entity, and the Contractor shall place the same at the 
Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 
incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site 
and the return of these items to the Contractor's works in his country (or to any other 
destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 
connection with the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside 
the control of the Parties (including, but not limited to, Force Majeure) arises which makes 
it impossible or unlawful for either or both Parties to fulfil its or their contractual 
obligations or which, under the law governing the Contract, entitles the Parties to be 
released from further performance of the Contract, then upon notice by either Party to the 
other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the 
rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 
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have been payable under Sub-Clause 19.6 [Optional Termination, Payment and 
Release] if the Contract had been terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Engineer, describing 
the event or circumstance giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and the Procuring Entity shall be discharged from all liability in connection with 
the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate 
any claim, either on the Site or at another location acceptable to the Engineer. Without 
admitting the Procuring Entity's liability, the Architect may, after receiving any notice 
under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Architect to inspect all these 
records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the 
event or circumstance giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Engineer, the Contractor shall send to 
the Architect fully detailed claim which includes full supporting particulars of the basis of 
the claim and of the extension of time and/ or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/ or amount claimed, and such further particulars as the 
Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Architect and 
approved by the Contractor, the Architect shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further particulars 
but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time 
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor 
is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 
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reasonably substantiated as due under the relevant provision of the Contract. Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claim as he has been able 
to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party 
may consider that the claim is rejected by the Architect and any of the Parties may refer 
the dispute for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/ or additional payment shall take account 
of the extent (if any) to which the failure has prevented or prejudiced proper investigation 
of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 
20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of 
these Conditions or otherwise in connection with the Contract, and/or to any extension of 
the Defects Notification Period, the Procuring Entity or the Architect shall give notice and 
particulars to the Contractor. However, notice is not required for payments due under 
Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the 
Procuring Entity became aware, or should have become aware, of the event or 
circumstances giving rise to the claim. A notice relating to any extension of the Defects 
Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 
substantiation of the amount and/or extension to which the Procuring Entity considers 
itself to be entitled in connection with the Contract. The Architect shall then proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if 
any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the 
extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 
[Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 
Certificates. The Procuring Entity shall only be entitled to set off against or make any 
deduction from an amount certified in a Payment Certificate, or to otherwise claim against 
the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 
should move to commence arbitration after 60 days from the day on which a notice of a 
claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
termination of the Contract by either party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 

Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 
the Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract 
not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by 
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arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 
claim or dispute has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by the 
parties to settle such claim or dispute amicably with or without the assistance of third 
parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and a ward any sums 
which ought to have been the subject of or included in any certificate.
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
open up, review and revise any certificate, opinion, decision, requirement or notice and to 
determine all matters in dispute which shall be submitted to him in the same manner as if 
no such certificate, opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Architect from being called 
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 
to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or 
to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations 
of the Parties, and the Architect shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim 
or dispute shall be notified in writing by either party to the other with a request to submit 
it to arbitration and to concur in the appointment of an Arbitrator within thirty days of the 
notice. The dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties. Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the 
Chairman or Vice Chairman of any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 
rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 
proceedings administered by the International Chamber of Commerce (ICC) and 
conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 
accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 
be conducted in the language for communications defined in Sub-Clause1.4 [Law and 
Language]. 

20.8 Alternative Arbitration Proceedings 
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Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
Arbitration (NCIA) which offers a neutral venue for the conduct of national and 
international arbitration with commitment to providing institutional support to the 
arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then 
the other Party may, without prejudice to any other rights it may have, refer the matter to 
a competent court of law. 

 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the 
Contract unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Con
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